

San Diego Unified School District
**FURNISH AND INSTALL SHADE SHELTERS AT 9 DISTRICT SITES,
 GROUP 1A & GROUP 1B**
 CZ21-0179-39

FINAL BID TABULATION
 1:00 p.m. – October 9, 2020
 Board of Education (BOE) Date: November 10, 2020

GENERAL CONTRACTOR	SUM TOTAL OF ITEMS 1 – 9 INCLUDING ALLOWANCES
R.E. Schultz Construction, Inc.	\$894,205
Team C Construction	\$1,174,650
Byrom-Davey, Inc.	\$1,189,243
De La Fuente Construction, Inc.	WITHDREW BID / \$703,777

Subcontractors listed by R.E. Schultz Construction, Inc

Concrete and Paving	Provet Concrete, Inc.
---------------------	-----------------------

This bid tabulation reports the results of the bid opening only and does not guarantee or imply project award. The Strategic Sourcing and Contracts Department will be making a recommendation concerning this bid to the Board of Education on November 10, 2020 at 4100 Normal Street, San Diego, CA 92103.

Your deposit for hard copy Bid Packages will be forfeited if plans & specifications, including all addendums are not returned in good condition to Crisp Imaging within 10 calendar days after Final Bid Tabulation is issued. If you are the apparent low bidder, or a listed subcontractor to the apparent low bidder, please keep your plans and specs and call Crisp Imaging (858-535-0607) to have your check released.