## ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.



## September 19, 2018

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm PEG Enterprise, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ-18-0855-23 and Construct Joint Use Field at Gage Elementary School, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

ang E. Teng.
PEG Enterprise, Inc.

By:

Ang Teng, CEO

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Name:	Project Information		Subcontractor Jobsite Scheduling Information		
•			Number of Shifts:		
Construct Joint Use Field at Gage Ele	ementary School		1		
General Contractor:	SD Unified Contract Number:	Daily Start Time:	Daily Stop Time:		
Straight Line General Contractors, Inc.	CZ-18-0855-23	6:30 am	3:30 pm		
Subcontractor Start Date: 10/01/2018	Subcontractor Duration (Days): Monday-Friday	Pay Period End Day: Sunday	Pay Day: Friday		
	Subcontractor Inform	nation			
Subcontractor Name: PEG Enterprise, Inc.					
Address: 9133 Chesapeake Drive, San Dieg	o, CA 92123	TT TITLE TO THE TOTAL THE TOTAL TO THE TOTAL THE TOTAL TO THE TOTAL TH			
Contact Email Address: tipa@pegenterprise.com					
Phone: 858-598-5798	Al				
858-384-6018	License Classification; B, C-10, C-36	License Status; Active			
License Number: 1002104					
Describe the W	ork You Will Perform on this	Project (100 words o	'less)		
Install placetrical complex		A STATE OF THE STA	136811   147-1137-1131   177-1238-1155   144-14-14   176-149-147-147-147-147-147-147-147-147-147-147		
Install electrical service					
Equipmen	t to Be Utilized in Performin	g Work on this Projec			
Equipmen Hand tools, tamper, wacker	t to Be Utilized in Performin	g Work on this Projec			
	t to Be Utilized in Performin	g Work on this Projec			
	t to Be Utilized in Performin	g Work on this Projec			
	t to Be Utilized in Performin	g Work on this Projec			



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- Preliminary assignments by the subcontractor.
- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- The subcontractor shall review each claim and shall make final work assignments.

Laborers International Union Highway & Street Stripers' LU 1184

4 Any graft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Junsdict	tlonal Assignments  Craft Assignment—Identify Union Name and Local	Manpower Est.		
Scope of Work	<u>Union No</u>	<u>Peak</u>	Avg	
install Electrical	IBEW Electrical Workers 569		1	
San Diego Building Insulators & Allied Trades (Heat & Frost) Local 5	g and Construction Local Unions  Sheet Metal Workers Local 206			
Boilermakers Local 92	Steamfitters & Pipefitters Local 250			
Bricklayers & Allied Craftsmen Local 4	Teamsters Local 166			
Cement Masons Local 500/Area 744		Tile/Marble/Terrazzo Local 18		
IBEW - Electrical Workers Local 569	•	Southwest Regional Council of Carpenters Local 547  Southwest Regional Council of Carpenters Local 1506		
International Union of Elevator Constructors Local 18		Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375		
hara Mandaga Caral 000		•		
Iron Workers Local 229				
Laborers Local 89	Painter & Allied Trades DC 36:			
Laborers Local 89  Laborers Local Environmental Workers Local 300	Painter & Allied Trades DC 36:			
Laborers Local 89  Laborers Local Environmental Workers Local 300  Plasterers Local 200	<ul><li>Painter &amp; Allied Trades DC 36:</li><li>So Cal Drywall Finishers Local 1136</li></ul>			
Laborers Local 89 Laborers Local Environmental Workers Local 300 Plasterers Local 200 Plaster Tenders of So Cal Local 1414	<ul> <li>Painter &amp; Allied Trades DC 36:</li> <li>So Cal Drywall Finishers Local 1136</li> <li>Floor Covers Local 1399</li> <li>Glaziers Local 1399</li> </ul>			
Laborers Local 89 Laborers Local Environmental Workers Local 300 Plasterers Local 200 Plaster Tenders of So Cal Local 1414 Operating Engineers Local 12	<ul> <li>Painter &amp; Allied Trades DC 36:</li> <li>So Cal Drywall Finishers Local 1136</li> <li>Floor Covers Local 1399</li> <li>Glaziers Local 1399</li> <li>Paint &amp; Tapers Local 1399</li> </ul>			
Laborers Local 89 Laborers Local Environmental Workers Local 300 Plasterers Local 200 Plaster Tenders of So Cal Local 1414	<ul> <li>Painter &amp; Allied Trades DC 36:</li> <li>So Cal Drywall Finishers Local 1136</li> <li>Floor Covers Local 1399</li> <li>Glaziers Local 1399</li> <li>Paint &amp; Tapers Local 1399</li> </ul>	. Undergro	and and	