PROJECT STABILIZATION AGREEMENT & PRIME CONTRACTOR LETTER OF ASSENT

Project Stabilization Agreement (PSA): This project is subject to the Project Stabilization Agreement (PSA) adopted by the Board of Education on July 28, 2009 and as subsequently amended. The complete agreement is available for viewing and downloading at www.sandiegounified.org/node/1097. The successful Contractor (and all Subcontractors) will be required to execute a PSA Letter of Assent (LOA), whereby Contractor and Subcontractors agree to conform to all terms and conditions set forth in the PSA.

TO:	SAN DIEGO UNIFIED SCHOOL DIS its Board of Education ("the District").	TRICT, a California Public School District, acting by and through
FROM	Sundt Construction, Inc.	
	1)	Name of Contractor)
1660	Hotel Circle N., Ste. 400	
	1	(Address)
San [Diego, CA. 92108	
	•	City, State, Zip Code)
619-3	21-4800/619-321-4959	
0.00	21 1000,010 021 1000	(Telephone/Fax)
lidaill	ke@sundt.com	
ıju e m	ke@sullut.com	(Email Address)
_		
Ryan	J. Nessen (Name(s) of Co.	ntractor's Authorized Executive(s))
		induction of Additional Discounting(o))
10000	000665	ndustrial Relations (DIR) Number)
	(Department of t	ndustrial Relations (DIR) Number)
4531	75 A, B, C8	
	(Contractor's State Licen	se Board (CSLB) Number/ Classifications)
Project and Me to time party a	Stabilization Agreement – School Coreasure YY, effective July 28, 2009 and be amended by the negotiating partie and bound by this Agreement shall ex	be party to and bound by the San Diego Unified School District instruction Major Rehabilitation Funded by Propositions S and Z as subsequently amended, as such Agreement may from time es or interpreted pursuant to its terms. Such obligation to be a tend to all work covered by the Agreement undertaken by this 6741-23-A5-69 Gompers Preparatory Academy Tennis Court Resurfer (Lease-Leaseback) and
similarl Contra	y bound for all work within the scope of the compliance Office an identical Letter	ractors and others covered by the PSA of whatever tier to be of the Agreement by signing and furnishing to the District's r of Assent prior to their commencement of work.
Execut	ed by:	
$\rightarrow \searrow$		06/02/25
	(Signature of Company Officer)	(Date)
	Ryan J. Nessen	Sr. Vice President
/	(Typed or Printed Name)	(Title)