

Mechanical Contractors, Inc.

SCL #780560

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

August 16, 2018

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm ACH Mechanical Contractors, Inc., agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to 1805-CZ19-0040-08 Gompers Preparatory Academy — Athletic Facilities and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely

ACH Mechanical Contractors, Inc.

By:

Hector M. Vargas, President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



Subcontractor Name:

San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Informati	on same as a second of the second of	Subcontractor Jo	bsite Scheduling Information
Project Name:		Number of Shifts:	alaine de la company de la
Gompers Preparatory Academy - Athletics Facilities		1	
General Confractor:	SD Unified Contract Number:	Dally Start Ti me:	Daily Stop Time:
Barnhart-Reese Construction, Inc.	1805/CZ19-0040-08	TBD	TBD
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day:
TBD upon receipt of schedule from GC	TBD upon receipt of schedule from	Tuesdays	Thursday
	GC		

Subcontractor Information

ACH Mechanical Contractors, Inc.							
Address;	(1,1,1,1,1,1,1,1,1,1,1,1,1,1,1,1,1,1,1,						
411 Business Center Court, Redlands, CA 92374							
Contact Email Address:		10) 1934-9-1					
hvargas@achmechanical.com							
Phone:	waalkada ah waxay ah	(H100-16-16-16-16-19-19-16-16-16-16-16-16-16-16-16-16-16-16-16-					
(909) 307-2850							
Fax:	License Classification:	License Status:					
(909) 307-2853	C20	Current					
License Number:							
780560							
Describe the Work You Will Perform on this Project (100 words or less)							
Installation of HVAC Systems – Start – up of said items							



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Comealongs, floor jacks, lasers, Trimble machine, Arc/Mig Welders, Shopvacs, Nitrogen	
Welding tanks, ladders, safety harnesses, skill saws, drills, sawzaws, Vermette lifts	
Extension cords, roto hammers, Hilti nail gun, chopsaw, halogen work lights, bandsaw	
Johnson bars, extension ladders, impact drills, vacuum pump, gauges, grinders	



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with **Article 3 of the SDUSD PSA**. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.

Laborers International Union Highway & Street Stripers' LU 1184

- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdictional A		diameter (maio	t AssignmentIdentify Union Name and Local	Manpower Est.	
Scope of Work EXAMPLE: ABC Sprockets/Installation of Sprockets ACH Mechanical Contractors, Inc.		Union No Sprocket Installers Local 123 Sheet Metal Worker Local 206		Peak Av	
				5	2
				6	4
Insulators & Allied Trades (Ho Boilermakers Local 92	San Diego Building and C eat & Frost) Local 5	onstr	uction Local Unions Sheet Metal Workers Local 206 Steamfitters & Pipefitters Local 250		
Bricklayers & Allied Craftsme Cement Masons Local 500/A IBEW - Electrical Workers Lo International Union of Elevators International Union of Elevators	rea 744 cal 569		Teamsters Local 166 Tile/Marble/Terrazzo Local 18 Southwest Regional Council of Carpenters Local 547 Southwest Regional Council of Carpenters Local 1506		
Iron Workers Local 229 Laborers Local 89 Laborers Local Environmenta Plasterers Local 200 Plaster Tenders of So Cal Lo		•	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375 Painter & Allied Trades DC 36: So Cal Drywall Finishers Local 1136 Floor Covers Local 1399 Glaziers Local 1399		
Operating Engineers Local 1: Plumbers &Steamfitters UA L Road Sprinkler Fitters Local 6 Roofers & Water Proofers Lo	ocal 230 669		Paint & Tapers Local 1399 Tradeshow and Sign Craft Local 831 UA Plumbers Local 345: Landscape, Irrigation, Specialty Piping Applications	Undergrou	ınd and