GMAT, Inc. dba:

Overhead Door Company of the Inland Empire

the original since 1921

Inland Overhead Door Company

License No. 492369

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

8/22/2018

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Overhead Door Company of the Inland Empire agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract NoCZ19-0040-08 Gompers Preparatory Academy Athletic Facilities San Diego Project #1805, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely.

Overhead Door Company of the Inland Empire

By: Jody Ford Contractor Administrator



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information			Subcontractor Jobsite Scheduling Information	
Project Name: Gompers Preparatory	Academy Athletic Facilities	Number of Shifts: Aprox	6 days	
General Contractor:	SD Unified Contract Number:	Dally Start Time:	Daily Stop Time:	
Barnhart Reese Construction, Inc.	CZ19-0040-08 Job 1805			
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day:	
Subcontractor Name: Overhead Door Company	Subcontractor Inform y of the Inland Empire	nation		
Address: 12401 S La Cadena Dr Colton CA 92	324	99 .47.49.44.4 111.44.41.411.41.41.41.41.41.41.41.41.41	en yang dan kentang kalang	
Contact Email Address: jody@lohd.com	,	*	au tha far fa Brook (a) (a), a) (a), a), a), a), a), a), a), a), a) (a) (a) (a) (a) (b) (b) (b) (b) (b) (b) (b) (b) (b) (b	
Phone: 909-783-3131		мистері - т. терін ірій Vilm, ді (Ма фід. а МА Ав, Дій (деприйма и ист на гологовичного	uas refere per accommendad i i despo à clien de plantique de despuis anne na manament au de la client que maya qu'aque	
Fax:909-783-3478	License Classification: C-61	License Status: expires 5/31/20		
License Number: 492369	DIR 1000017098	, and the second		
Agents the said of 1980 and 1980 and of controlled controlled controlled to the said of the said and the said of t	e the Work You Will Perform on thi			
Installing Commercial Ove	erhead Doors			
	quipment to Be Utilized in Performi	ng Work on this Projec		
Ladder, scissor lift, and fo	orklift 	all this control to freedom the control to the cont		
		ggyyggylgafydaunydgalanggyggggg Manadigan o Mg angagggy y glaterid Addellada y 1800 M bhleis		
Market of April 1997 (1994) and the second section of the second of the	A HACOMANA PARA PARA PARA PARA PARA PARA PARA P			
		age producer and a second of the second of t		
Manus and Color of the Manus Shirt As the Color of the State of the St	An era month, could a different our come sint heidelf and recipitally (regression and appropriate more an example and an admitted by trend to 100		ann da dana Millia bakkii Millia ay	



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- Preliminary assignments by the subcontractor.
- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- The subcontractor shall review each claim and shall make final work assignments.

metter recovered the later of the convencion of the convencion of the contract of the convencion of th	al Assignments Craft Assignment—Identify Union Name and Local	Manpow	er Est
Scope of Work	Union No	Peak	Avo
			ya tagunan, and a managa In Rabid For a contrare
San Diego Building am	I Construction Local Unions	de la constanta de la constant	
1. 14 A NO 477 C OL 1077 O. 15	المرابط المستحد والمنافث المنافذ المنافذ والمنافز والمنافز والمنافذ والمناف		خنسنن
Insulators & Allied Trades (Heat & Frost) Local 5 Boilermakers Local 92 Bricklayers & Allied Craftsmen Local 4	Sheet Metal Workers Local 206 Steamfitters & Pipefitters Local 250 Teamsters Local 166	Andrew States and the state of	: <u></u>
Boilermakers Local 92 Brickiayers & Allied Craftsmen Local 4 Cement Masons Local 500/Area 744 IBEW - Electrical Workers Local 569	Sheet Metal Workers Local 206 Steamfitters & Pipefitters Local 250 Teamsters Local 166 Tile/Marble/Terrazzo Local 18 Southwest Regional Council of Carpenters Local		<u> </u>
Boilermakers Local 92 Bricklayers & Allied Craftsmen Local 4 Cement Masons Local 500/Area 744 IBEW - Electrical Workers Local 569 International Union of Elevator Constructors Local 18 Iron Workers Local 229 Laborers Local 89	Sheet Metal Workers Local 206 Steamfitters & Pipefitters Local 250 Teamsters Local 166 Tile/Marble/Terrazzo Local 18 Southwest Regional Council of Carpenters Local Southwest Regional Council of Carpenters Local Millwrights & Machine Erectors Local 1607 Pile Painter & Allied Trades DC 36:	al 1506	al 237
Boilermakers Local 92 Bricklayers & Allied Craftsmen Local 4 Cement Masons Local 500/Area 744 IBEW - Electrical Workers Local 569 International Union of Elevator Constructors Local 18 Iron Workers Local 229	Sheet Metal Workers Local 206 Steamfitters & Pipefitters Local 250 Teamsters Local 166 Tile/Marble/Terrazzo Local 18 Southwest Regional Council of Carpenters Local Southwest Regional Council of Carpenters Local Millwrights & Machine Erectors Local 1607 Pile	al 1506	al 237
Boilermakers Local 92 Bricklayers & Allied Craftsmen Local 4 Cement Masons Local 500/Area 744 IBEW - Electrical Workers Local 569 International Union of Elevator Constructors Local 18 Iron Workers Local 229 Laborers Local 89 Laborers Local Environmental Workers Local 300 Plasterers Local 200	Sheet Metal Workers Local 206 Steamfitters & Pipefitters Local 250 Teamsters Local 166 Tile/Marble/Terrazzo Local 18 Southwest Regional Council of Carpenters Local Southwest Regional Council of Carpenters Local Millwrights & Machine Erectors Local 1607 Pile Painter & Allied Trades DC 36: So Cal Drywall Finishers Local 1136 Floor Covers Local 1399	al 1506 Drivers Loca	