

8316 Clairemont Mesa Blvd Suite # 101 San Diego, CA 92111 Tel: 858 650 3035 DIR # 1000027832 SBE# 1759029 CA LIC # 945572

info@royalwindowcovering.com wwww.royalwindowcoverings.com

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

08/22/2018

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Royal Window Coverings agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to [SDUSD Contract No. CZ19-0040-08 and Gompers Preparatory Academy Athletic Facilities Project # 1805], and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Royal Window Coverings

By:

Bernard El Dib

President

Quality Service From Start to Finish. That's the Royal Promise.



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name:		Number of Shifts:	
Gompers Prep Academy		NAMES AND ASSOCIATION OF A SAME ASSOCIATION	
General Contractor:	SD Unified Contract Number:	Daily Start Time:	Daily Stop Time:
Barnhart-Reese Construction	CZ19-0040-08	1000000	***************************************
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day:
	Subcontractor Inform		
Subcontractor Name: Royal V	vindow Covering emont mesa Bio	75	
Address: 8316 Clair	emont mesa Bi	1d#101 GA	n Diego, (A92111
Contact Email Address:	@royalwindowe	overings	-com
Phone: (858) (650 - 3035		or the state of th	I and the second
Fax:	License Classification:	29 License S	tatus:
License Number: 945572	DIR Number: 10000276	32	
Descril	pe the Work You Will Perform on this	Project (100 words or	less)
Install Roll	er window sha	des	
	water of the second control of the second co		
	quipment to Be Utilized in Performin	g Work on this Project	
Hand tools;	drills, screws	5, ladder	s etc.
		•	



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.

2. The subcontractor shall review each claim and shall make final work assignments.

3. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

	Assignments Craft Assignment—Identify Union Name and Local	Manpower Est.		
Scope of Work	<u>Union No</u>	Peak	Avg	
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	5	2	
nstallation of Roller Shades	Window Coverings Local 139	92	2	
	Sheet Metal Workers Local 206			
Insulators & Allied Trades (Heat & Frost) Local 5	Steamfitters & Pipefitters Local 250			
Boilermakers Local 92 Richtman & Allied Confirmen Local 4	Teamsters Local 166			
 Bricklayers & Allied Craftsmen Local 4 Cement Masons Local 500/Area 744 	Tile/Marble/Terrazzo Local 18			
(DE) (1) (1) (1) (1) (1) (1) (1) (1) (1) (1	Southwest Regional Council of Carpenters Local 547			
	Southwest Regional Council of Carpenters Local 1506			
 International Union of Elevator Constituctors Local 16 Iron Workers Local 229 Millwrights & Machine Erectors Local 1607 F 			cal 237	
	aborers Local 89 Painter & Allied Trades DC 36:			
Laborers Local Environmental Workers Local 300 So Cal Drywall Finishers Local 1136				
Plasterers Local 200 Floor Covers Local 1399				
Plaster Tenders of So Cal Local 1414 Glaziers Local 1399				
Operating Engineers Local 12	Paint & Tapers Local 1399			
Plumbers &Steamfitters UA Local 230	 Tradeshow and Sign Craft Local 831 			
Road Sprinkler Fitters Local 669	UA Plumbers Local 345: Landscape, Irrigation, Underground and			
Roofers & Water Proofers Local 45	Specialty Piping Applications			
 Laborers International Union Highway & Street Stripers' LU 1184 				