

1835 Floradale Ave South El Monte, CA 91733 O 626.442,7200 F. 626.442,7204 CSLB #780316 B, C21, C22, ASB, HAZ DOSH 943 DIR #1000000934 SBE MBE HUB Zone 59122

April 23, 2019

Project Labor Coordinator SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Fax: (858) 496-1953

Email: ianderson1@sandi.net

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm GAMA Contracting Services, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ19-0673-42, HVAC Design Build Package A, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

GAMA Contracting Services, Inc.

By: Jose Duenas, President/CEO



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information			
Project Name:			Number of Shifts:		
SOUSD HVAC Design Build Packet	À		,	•	
General Contractor,	SD Unified Contract Nun	nber:	Daily Start Time:	Daily Stop Time:	
	GZ19-0673-42				
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day;	
			Sunday	Friday	
то при	Subcontracto	and in the same			
Subcontractor Name: GAMA Contracting Services, In		a morma	HUII	gas canada ann ainmeile an mainmeile ann an add dh'an dàrbh ann ann dù amh hainmeile ann air aid air dh'an dòrainn air an air an air	
Address: 1835 Floradale Av, S. El Monte, CA 91733		,		and the second s	
Company Phone: (626) 442 - 7200	Company Fax: (626) 442 7204				
License Classifications(s): B, C-21, C-20, C-22, C-39	icense Classifications(s): B, C-21, C-20, C-22, C-39		License Number: 780316		
DIR Registration Number: 1000000934		3. 3.		ar ni narina ya usan makama kata salah ni nasakini nasakini da da kata da	
Jobsite Contact Name Joe Suarez	Jobsile Contact Email:	· Citara More	inans min	Jobsite Contact Phone: 951 582 1037	
	Bowone Contact Cines.	: Torsus aviditie	minogropiii	SUDSIG CONTACT FILLIE, 531 JOE 1007	
	onement our enterfere contract, book ext. europe enterfere se fantament op en traction op enterfere propriet e Contract ou graph seat en en se en enterfere en enterfere fantament of enterfere observe our enterfere de se f				
Describe the V	Vork You Will Perfort	n on this i	roject (100 words or	[658]	
Selective demolition at multi					
	T SOUTH THE TRANSPORT THE TRANSPORT OF T		Work on this Project	Andrew Control of the	
Electric saws, rivet busters,	chop saws, w	alk-bel	iind saws, jack	chammers	
ayammaran mara a kanan kanan angan angan mga 17-11 may baryanga 18-12 ng Palasaban angan angan angan kanan kanan angan	adelalatika dalia aleksik derimber over besondenket veter brond a strillände fissesinende untväll audbans	-environmentalistics	ente e vancente a respecta di agrandica de assistante de a	Maket mengangkan kalanggan di Samungkah di Samungkan Samungkan di Samungkan menganan beranggan beranggan Samung	
	**************************************	manda karangan da tanggan antan karan		ytariaisissa a syriaytyirytyirissi rishipääyytäh väidilytäh yi daleyytäyytyinkonnot onnoven moinnin is kä ö se ven	
		gypryfy, speddistyl fy sag sypromidesdyllydd	ennendry, praktybennyj fyrgasjy sagariterakty religionersy sawy y pykoryanens	s samma vandikundusamannan sammannan manannan kalaban kanannan manan samma samma samma samma samma samma samma	
Name ACM and District March No. 14 March 14 March 14 March 14 A March 14 Ma				AND THE RESIDENCE OF THE PROPERTY OF THE PROPE	
		DUMOUNDES CONTRACTOR AND	отоможного совети поветно советно советно выполняющих советственного советственно	ACUSTOCAN CRESS. VARIANTO CONTRACTOR ACUSTOCAN	



San Diego Unified School District **Project Stabilization Agreement (PSA)** Subcontractor's Pre-Job Conference Form

Workforce and Jurisdictional Assignments

Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.

- Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
- Disagreements with initial assignment shall be addressed directly with the subcontractor.
- The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA
- coordinator within 14 days of the initial assignment announced at the Pre-job conference

 Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remarkles in accordance with Article 8 of the SDISC PSA.

Jurisdictiona	l Assignments	suu suuksukkiu karanaan kihannaan	(odradovina)	
Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.		
<u> </u>	<u>Union No</u>	<u>Peak</u>	<u>pvA</u>	
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	5	2	
Selective demolition	Laborers Local 89			
		out efficiency of the second s		
SDUSD PSA Signatory Buildin	g and Construction Local Unions			
Boilermakers Local 92	Paint & Tapers Local 1399		dod to consequence	
Bricklayers & Allied Craftsmen Local 4	Plasterers Local 200			
Cement Masons Local 500/Area 744	Plaster Tenders of So Cal Local 1414			
Floor Covers Local 1399	Plumbers &Steamfitters UA Local 230			
Glaziers Local 1399	Road Sprinkler Fitters Local 669			
BEW - Electrical Workers Local 569	Roofers & Water Proofers Local 45			
Insulators & Allied Trades (Heat & Frost) Local 5	So Cal Drywall Finishers Local 1136			
International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 619			
Iron Workers Local 229	Sheet Metal Workers Local 206			
Laborers Local 89	Steamfitters & Pipefitters Local 250			
 Laborers Local Environmental Workers Local 300 	* Teamsters Local 166			
Laborers International Union Highway & Street Stripers' LU 1184	Tile/Marble/Terrazzo Local 18			
 Millwrights & Machine Erectors Local 1607 	■ Tradeshow and Sign Craft Local 831			
Pile Drivers Local 2375	UA Plumbers Local 345: Landscape, Irrigation,	Undergrou	ınd and	
Operating Engineers Local 12	Specialty Piping Applications			
 Painter & Allied Trades DC 36 	The state of the s			