

San Diego Unified School District
**FURNISH AND INSTALL HVAC SYSTEMS AND ALL ASSOCIATED
 WORK AT DISTRICT SITES – REGION 1, PHASE II (IDIQ)**

Bid No. CZ-17-0567-08

FINAL BID TABULATION
1:00 p.m. – November 9, 2016
Board of Education (BOE) Date: December 13, 2016

GENERAL CONTRACTOR	SUM TOTAL OF ITEMS 1 – 694 INCLUDING ALLOWANCES (ADDED BY DISTRICT)
Angeles Contractor, Inc.	\$85,949,913.78
SOLPAC CONSTRUCTION INC. dba Soltek Pacific Construction Company	\$88,741,709.18 / NON-RESPONSIVE*

Comments
*Did not meet the Terms and Conditions of the bid document.

Subcontractors listed by Angeles Contractor, Inc.

Site/Bldg Demolition	Socal Building & Restoration, Inc.	Abatement/Hazmat Removal	Janus Corporation
Structural Steel	CK Steel, Inc.	Metal Framing	Pacific Systems Interiors Inc.
Roofing	Danny Letner Inc. dba Letner Roofing Company	Sheet Metal	Danny Letner Inc. dba Letner Roofing Company
Rough Carpentry	Rocky Coast Builders, Inc.	Gypsum Board Assembly	Pacific Systems Interiors Inc.
Plaster	Pacific Systems Interiors Inc.	Acoustical	Pacific Systems Interiors Inc.
Plumbing	JDS Plumbing & Mechanical	Mechanical	Bay Air Systems, Inc.
Electrical	Southland Electric, Inc.	Fencing	Rutt Fence
Concrete/Paving	American Asphalt and Concrete, Inc.		

This bid tabulation reports the results of the bid opening only and does not guarantee or imply project award. The Strategic Sourcing and Contracts Department will be making a recommendation concerning this bid to the Board of Education on December 13, 2016 at 4100 Normal Street, San Diego, CA 92103.

Your deposit for hard copy Bid Packages will be forfeited if plans & specifications, including all addendums are not returned in good condition to ARC within 10 calendar days after Final Bid Tabulation is issued. If you are the apparent low bidder, or a listed subcontractor to the apparent low bidder, please keep your plans and specs and call ARC (619-232-8440) to have your check released.