

San Diego Unified School District
**FURNISH AND INSTALL HVAC SYSTEMS AND ALL ASSOCIATED
 WORK AT DISTRICT SCHOOL SITES – REGION 2, PHASE II (IDIQ)
 CZ-17-0568-29**

FINAL BID TABULATION
1:00 p.m. – November 16, 2016
Board of Education (BOE) Date: December 13, 2016

GENERAL CONTRACTOR	SUM TOTAL OF ITEMS 1 – 694 INCLUDING ALLOWANCES (ADDED BY THE DISTRICT)
SOLPAC CONSTRUCTION INC. dba Soltek Pacific Construction Company	\$84,307,630.62
Angeles Contractor, Inc.	\$84,940,662.61

Subcontractors listed by Soltek Pacific Construction Company

Demolition	Specialty Contracting Company dba Diversified Demolition Company	Concrete	Specialty Contracting Company dba Diversified Demolition Company
Hazardous Material Abatement	Specialty Contracting Company dba Diversified Demolition Company	Fencing	In-Line Fence & Railing Company dba In-Line Construction Inc.
Structural Steel	Mc Mahon Steel Company Inc.	Mechanical	AO Reed & Co.
Roofing	A Good Roofer Inc.	Electrical	Neal Electric Corp. dba Nealectric
Rough Carpentry	Abdellatif Enterprises Inc.	Plumbing	Monaco Mechanical Inc.
Gypsum Board Assembly	Brady SoCal Incorporated	Acoustical	T-P Acoustics Inc - California
Plaster	Brady SoCal Incorporated		

This bid tabulation reports the results of the bid opening only and does not guarantee or imply project award. The Strategic Sourcing and Contracts Department will be making a recommendation concerning this bid to the Board of Education on December 13, 2016 at 4100 Normal Street, San Diego, CA 92103.

Your deposit for hard copy Bid Packages will be forfeited if plans & specifications, including all addendums are not returned in good condition to ARC within 10 calendar days after Final Bid Tabulation is issued. If you are the apparent low bidder, or a listed subcontractor to the apparent low bidder, please keep your plans and specs and call ARC (619-232-8440) to have your check released.