

San Diego Unified School District
**FURNISH AND INSTALL HVAC SYSTEMS
AND ALL ASSOCIATED WORK AT DISTRICT SCHOOL SITES –
REGION 3, PHASE II (IDIQ)**
Bid No. CZ-17-0260-29

FINAL BID TABULATION
1:00 p.m. – October 19, 2016
Board of Education (BOE) Date: November 8, 2016

GENERAL CONTRACTOR	SUM TOTAL OF ITEMS 1 – 694 INCLUDING ALLOWANCES ADDED BY THE DISTRICT
SOLPAC CONSTRUCTION INC. dba Soltek Pacific Construction Company	\$71,841,572.55
Angeles Contractor, Inc.	\$73,791,988.91

Subcontractors listed by Soltek Pacific Construction Company

Demolition	Specialty Contracting Company dba Diversified Demolition Company	Acoustical	T-P Acoustics Inc. - California
Hazardous Material Abatement	Specialty Contracting Company dba Diversified Demolition Company	Plumbing	A-Vet Contracting Inc.
Structural Steel	Mc Mahon Steel Company Inc.	Mechanical	A. O. Reed & Co.
Roofing	A Good Roofer Inc.	Electrical	Neal Electric Corp. dba Nealectric Inc.
Rough Carpentry	Abdellatif Enterprises Inc.	Fencing	In-Line Fence & Railing Company dba In-Line Construction Inc.
Gypsum Board Assembly	Brady SoCal Incorporated	Concrete	Specialty Contracting Company dba Diversified Demolition Company
Plaster	Brady SoCal Incorporated		

This bid tabulation reports the results of the bid opening only and does not guarantee or imply project award. The Strategic Sourcing and Contracts Department will be making a recommendation concerning this bid to the Board of Education on November 8, 2016 at 4100 Normal Street, San Diego, CA 92103.

Your deposit for hard copy Bid Packages will be forfeited if plans & specifications, including all addendums are not returned in good condition to ARC within 10 calendar days after Final Bid Tabulation is issued. If you are the apparent low bidder, or a listed subcontractor to the apparent low bidder, please keep your plans and specs and call ARC (619-232-8440) to have your check released.