

San Diego Unified School District  
**FURNISH & INSTALL HVAC SYSTEMS AND ALL ASSOCIATED  
 WORK AT DISTRICT SITES – PHASE II, REGION 4**  
 Bid No. CZ-17-0261-23  
**FINAL BID TABULATION**  
 1:00 p.m. – October 13, 2016  
 Board of Education (BOE) Date: ~~December 13, 2016~~ *November 8, 2016*

**REVISED 10/17/16**

GENERAL CONTRACTOR	SUM TOTAL OF ITEMS 1 – 694 INCLUDING ALLOWANCES
Angeles Contractor Inc.	\$59,868,317.16
USS Cal Builders Inc.	\$71,769,149.38/Non-responsive*
SOLPAC CONSTRUCTION dba Soltek Pacific Construction Company	\$76,956,499.44

Comments:
-----------

*Did not meet terms and conditions of the bid
---

Subcontractors listed by Angeles Contractor, Inc.

<b>Site/Building Demolition</b>	So Cal Building & Restoration Inc	<b>Plaster</b>	Pacific Systems Interiors Inc.
<b>Abatement/ Hazmat Removal</b>	Janus Corporation	<b>Acoustical</b>	Pacific Systems Interiors Inc.
<b>Structural Steel</b>	CK Steel Inc.	<b>Plumbing</b>	J D S Plumbing and Mechanical
<b>Metal Framing</b>	Pacific Systems Interiors Inc.	<b>Mechanical</b>	Bay Air Systems Inc.
<b>Roofing</b>	Letner Roofing Company	<b>Electrical</b>	Southland Electric Inc.
<b>Sheet Metal</b>	Letner Roofing Company	<b>Fencing</b>	Rutt Fencing
<b>Rough Carpentry</b>	Rocky Coast Builders Inc.	<b>Concrete/Paving</b>	American Asphalt & Concrete Inc.
<b>Gypsum Board Assembly</b>	Pacific Systems Interiors Inc.		

**This bid tabulation reports the results of the bid opening only and does not guarantee or imply project award. The Strategic Sourcing and Contracts Department will be making a recommendation concerning this bid to the Board of Education on ~~December 13, 2016~~ November 8, 2016 at 4100 Normal Street, San Diego, CA 92103.**