

SUBCONTRACTORS LIST

Bidder: Palm Engineering Construction Company, Inc.

Address: Opportunity Road, Suite J, San Diego, CA 92111

Telephone: 619-291-1495 **Fax:** 619-291-0482

Bidder(s) Authorized Representative(s): Rasoul Shahbazi, President

PROJECT: CONSTRUCT JOINT USE FIELD AT HORTON ELEMENTARY SCHOOL

TRADE/PORION OF THE WORK	SUBCONTRACTOR NAME AND LICENSE NUMBER	LICENSE CLASSIFI-CATION	SUBCONTRACTOR BUSINESS LOCATION	% OF CONTRACT VALUE	DVBE/ SBE?	DIR REG. NO.
Fence, Gates and Railing	In-Line Fence & Railing Co. 769516	C-13 and C-51	PO Box 2637 Ramona, CA 92065	14	SBE	1000002605

**PROJECT STABILIZATION AGREEMENT
PRIME CONTRACTOR LETTER OF ASSENT**

TO: **SAN DIEGO UNIFIED SCHOOL DISTRICT**, a California Public School District, acting by and through its Board of Education ("the District").

FROM: **Palm Engineering Construction Company, Inc.**

(Name of Contractor)

7330 Opportunity Road, Suite J

(Address)

San Diego, CA 92111

(City, State, Zip Code)

P 619-291-1495 / F 619-291-0482

(Telephone/Fax)

ross@palmengineeringco.com


(Email Address)

Rasoul Shahbazi, President

(Name(s) of Contractor's Authorized Executive(s))

This is to confirm that my Company agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement – School Construction Major Rehabilitation Funded by Propositions S and Z, effective July 28, 2009 and as subsequently amended, as such Agreement may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to CZ-18-0539-23 – CONSTRUCT JOINT USE FIELD AT HORTON ELEMENTARY SCHOOL and this Company shall require all of its subcontractors and others covered by the PSA of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to the District's Contract Compliance Office an identical Letter of Assent prior to their commencement of work.

Executed By:



(Signature of Company Officer)

Rasoul Shahbazi

(Typed or Printed Name)

11/15/2017

(Date)

President

(Title)