10/29/19

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm [Spooner woodworks] agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to [SDUSD Contract No. ________ and Name of Project/School], and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

[Spooner woodworks]

By: Im Spooner

V.P.

Project Information		Subcontractor Jobsite Scheduling Information		
Project Name: SDUSD Innovation Academy		Number of Shifts:1		
General Contractor: Balfour Beatty	SD Unified Contract Number:		Daily Start Time: 0700	Daily Stop Time: 1530
Subcontractor Start Date: Feb 2020	Subcontractor Duration (Days):		Pay Period End Day:	Pay Day:
	Subcontracte	or Info	prmation	
Subcontractor Name: Spooners Woodworks			of the control of the	and the state of t
Address: 12460 Kirkhamn Ct, Poway, CA 92064	COLINE DE LA COLIN	***************************************		ANTANIAN M. A. REPORTE MARKETING BETWEEN PROPERTY OF MARKETING MARKETING AND ARREST
Company Phone: 858-679-9086		Company Fax:		
License Classifications(s): C6	Licens		se Number: 672108	
DIR Registration Number: 1000004870		r		
Jobsite Contact Name Alec Blanco	Jobsite Contact Email::alex.blacno@spo		@spoonerwoodworks.com	Jobsite Contact Phone: 858-204-7848
Describe the W	ork You Will Perform or	n this	Project (100 words or	less)
No Work On Site				
Equipmer	nt to Be Utilized in Perfo	rming	Work on this Project	
	THE RESERVE AND THE SECOND SEC	II Militaria de la		**************************************
		***************************************	· · · · · · · · · · · · · · · · · · ·	
CONTROL MAN TO THE RESEARCH STREET OF THE ST		49300 elde led to ou sur sur sur	THE COURSE WAS ASSESSED AND ASSESSED ASSESSED ASSESSED ASSESSED ASSESSED ASSESSED ASSESSED.	1
-			OF RESIDENCE OF THE SECOND STATES OF THE SECOND STA	

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the Project Stabilization Agreement. We ask the unions to have these referral procedures posted at their hiring halls in order to be in full compliance with the law.

All work assignments below are proposed assignments. Any craft in disagreement with proposed assignments may submit written documentation, within 14 days after the Pre-job Conference, to justify their claim to the work involved. The contractors will review all responses, if any.

After the review, the contractor(s) shall make all assignment permanent. Any craft who has a disagreement with these final assignment(s) may file a jurisdictional dispute consistent with Article 8, Work Assignments and Disputes of the Project Stabilization Agreement.

Jurisdictional Assignments				
Type of Work	Work Assignment			
Scope/Name of Contractor	Craft/Classification & LU #			
<u>Casework</u>	Carpenters 619			
Plastic Laminate Tops	Carpenters 619			
Display Cases	Carpenters 619			
Staineless Steel Tops	Carpenters 619			