PROJECT STABILIZATION AGREEMENT & PRIME CONTRACTOR LETTER OF ASSENT

Project Stabilization Agreement (PSA): This project is subject to the Project Stabilization Agreement (PSA) adopted by the Board of Education on July 28, 2009 and as subsequently amended. The complete agreement is available for viewing and downloading at www.sandiegounified.org/node/1097. The successful Contractor (and all Subcontractors) will be required to execute a PSA Letter of Assent (LOA), whereby Contractor and Subcontractors agree to conform to all terms and conditions set forth in the PSA.

TO:	SAN DIEGO UNIFIED SCHOOL DISTRICT , a California Public School District, acting by and through its Board of Education ("the District").	
FROM	∕I: Balfour	Beatty Construction, LLC
	(Nar	me of Contractor)
1352	20 Evening Creek Drive North, Suite 270	
	<u> </u>	(Address)
San	Diego, California, 92128	
Odii		, State, Zip Code)
(050)	0) 625 7400	
(000)	3) 635-7400 (T	elephone/Fax)
	·	
bcah	hill@balfourbeattyus.com	Email Address)
	(L	Liliali Addiess)
Brian H. Cahill		Add Add Seed Free (Co.)
	(Name(s) of Contra	actor's Authorized Executive(s))
1000000529		
	(Department of Ind	ustrial Relations (DIR) Number)
9791	126	
	(Contractor's State License	Board (CSLB) Number/ Classifications)
Project and Me to time party a	ct Stabilization Agreement – School Constr Measure YY, effective July 28, 2009 and as e be amended by the negotiating parties of and bound by this Agreement shall exten	e party to and bound by the San Diego Unified School District ruction Major Rehabilitation Funded by Propositions S and Z is subsequently amended, as such Agreement may from time or interpreted pursuant to its terms. Such obligation to be a d to all work covered by the Agreement undertaken by this 2-0981-23-A: Whole Site Modernization at Kavod Charter School (GN (Lease-Leaseback) and
similar	rly bound for all work within the scope of	stors and others covered by the PSA of whatever tier to be f the Agreement by signing and furnishing to the District's Assent prior to their commencement of work.
Execut	uted By:	02/06/2024
	(Signature of Company Officer)	(Date)
	Brian H. Cahill	President, California Division
	(Typed or Printed Name)	(Title)

MDS