PO Box 151396, San Diego, CA 92175

Tel: 619-335-7500

Fax: 951-679-1905

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

April 6, 2015

Project Labor Coordinator Parsons Constructors Inc. 100 W. Walnut Street Pasadena, CA 91124 Fax: (626)440-2516

Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm [Best Landscaping] agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to [Stadium Improvements at La Jolla HS, Project No. CZ 15-0777-57], and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

[Best Landscaping]

Rv.

[Nam De Silva / President]

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information		
Project Name: Stadium Improvement At La Joila HS		Number of Shifts:		
General Contractor: USS Calbuilders	SD Unified Contract Number:	Daily Start Time:	Daily Stop Time:	
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day:	
Subcontractor Name: LMJ Construction dba Bes	Subcontractor Inform	nation		
Subcontractor Name. LMJ Construction tha bes	t Landscaping			
Address: PO Box 151396, San Diego, CA 92175	PPI-4PERPANE (\$41-414)—1—1—81-1—81-1—81-1—81-1 albertala middi mid	1997/94/95/95/98 PP 9999- 64	- Angel State (1984 - 1	
Contact Email Address: info@besllandscapings	sandiego.com	v#-97+-9441481484-1484-1484-1484-148-1484-148-148		
Phone: 619-335-7500		egyanyayan ngung 19-19-19-19-19-19-19-19-19-19-19-19-19-1		
Fax: 951-679-1905	License Classification: B	License Status: Active		
License Number: 733844		more my many many many many many many many m		
	the Work You Will Perform on this			
Landscape & Irrigation wor				
	ipment to Be Utilized in Performing	g Work on this Project	The state of the s	
Trencher, backhoe	annaga maga gaya aya aya aya aya aya aya aya aya			
	- Personal P	PPIN Profit (PPIN) (PPI	ren ga metri 19 19 19 19 19 19 19 19 19 19 19 19 19	



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.

Laborers International Union Highway & Street Stripers' LU 1184

- Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days
 after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

	Jurisdic	tional As	signments				
	Scope of Work		Craft Assignment—Identify Union Name and Local Union No		ver Est		
					Avg		
da b ^{er} levê de	Landscape & Irrigation		Local 345	5	3		
10-10-1							
	San Diego Building Insulators & Allied Trades (Heat & Frost) Local 5,	and Cons	truction Local Unions Sheet Metal Workers Local 206.	- + 1-1 - 4 - 14 - 14 - 14 - 14 - 14 - 1			
	Boilermakers Local 92.		Steamfitters & Pipelitters Local 250,				
	Bricklayers & Allied Craftsmen Local 4,		Teamsters Local 36,				
	Cement Masons Local 500/Area 744,						
	IBEW - Electrical Workers Local 569,						
•	International Union of Elevator Constructors Local 18,	•					
•	fron Workers Local 229,						
	Laborers Local 89,	•	Painter & Allied Trades DC 36:				
•	Laborers Local 300,	•	So Cal Drywall Finishers Local 1136,				
•	Plasterers Local 200,	•	Floor Covers Local 1399,				
•	Plaster Tenders of So Cal Local 1414,	•	Glaziers Local 1399,				
•	Operating Engineers Local 12,	•	Paint & Tapers Local 1399,				
•	Plumbers &Steamfitters UA Local 230,	•	Tradeshow and Sign Craft Local 831				
	Road Sprinkler Fitters Local 669,	•	UA Plumbers Local 345: Landscape, Irrigation, L	indergroun	d and		
)	Roofers & Water Proofers Local 45,		Specialty Piping Applications				
	Laborer International Union Ulaborary B. Ottob Ostobart U. 1 445	. 1					