

### Pavement Recycling Systems 10240 San Sevaine Way Jurupa Valley, CA 91752 (P) 951-682-1091 (F) 951-682-1094 www.pavementrecycling.com

#### ATTACHMENT A - LETTER OF ASSENT

May 18, 2021

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net; ivorytegcs@gmail.com

Other Email Recipients: Tom Lemmon tom@sdbuildingtrades.com; Frank Pena fpena@swcarpenters.org

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Propositions S and Z ("PSA")

Renabilitation Funded By Propositions S and Z ("PSA")

Dear Sir:

This is to confirm **Pavement Recycling Systems, Inc.** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ-20-0281-08 and La Jolla Elementary School,** and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Kuri 646(May 18, 2021 12:58 PDT)

Pavement Recycling Systems, Inc.

By:

**Kurt Eddy, Chief Operating Officer** 

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



# San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Informati	on	Subcontractor Jobsite Scheduling Information		
Project Name:		Number of Shifts:		
La Jolla Elementary School		1		
General Contractor:	SD Unified Contract Number:	Daily Start Time:	Daily Stop Time:	
	CZ-20-0281-08	5/21/21	5/21/21	
Subcontractor Start Date: 5/21/21	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day:	

	Subcontracto	or Information		
Subcontractor Name: Pavement Recycling Systems, Ir	ıc.			
Contact Address: 10240 San Sevaine Way		Contact Email Address: cliedloff@pavementrecycling.com		
Company Phone: 951-682-1091		Company Fax: 951-682-1094		
License Classifications(s): A HAZ C12		License Number: 569352		
DIR Registration Number: 1000003363		<u></u>		
Jobsite Contact Name Craig Sumstad	Jobsite Contact Email:: csumstad@pavem		Jobsite Contact Phone: 760-520-8711	
Desc	ribe the Work You Will Perforn	n on this Proiect (100 wo	ords or less)	
	Equipment to Be Utilized in Pe	erforming Work on this l	Project	
	4' Trackmill			



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

### **Workforce and Jurisdictional Assignments**

Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.

- 1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
- 2. Disagreements with initial assignment shall be addressed directly with the subcontractor.
- The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
- 4. Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with **Article 8 of the SDUSD PSA**.

Julisuictioliai	Assignments	Messes	uan [ - 1
Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.	
	<u>Union No</u>	<u>Peak</u>	Avg
EXAMPLE: ABC Sprockets/Installation of	Sprocket Installers Local 123	5	2
Sprockets	Sprocket installers Local 125		
Operating Engineer - Milling	Operating Engineer - Local 12	1	1
SDUSD PSA Signatory Building	and Construction Local Unions		
Boilermakers Local 92	Paint & Tapers Local 1399		
Bricklayers & Allied Craftsmen Local 4	Plasterers Local 200		
Cement Masons Local 500/Area 744	Plaster Tenders of So Cal Local 1414		
Floor Covers Local 1399	Plumbers &Steamfitters UA Local 230		
Glaziers Local 1399	Road Sprinkler Fitters Local 669		
IBEW - Electrical Workers Local 569	Roofers & Water Proofers Local 45		
Insulators & Allied Trades (Heat & Frost) Local 5	So Cal Drywall Finishers Local 1136		
International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 619		
Iron Workers Local 229	Sheet Metal Workers Local 206		
Laborers Local 89	Steamfitters & Pipefitters Local 250		
Laborers Local Environmental Workers Local 300	Teamsters Local 166		
Laborers International Union Highway & Street Stripers' LU 1184	Tile/Marble/Terrazzo Local 18		
Millwrights & Machine Erectors Local 1607	Tradeshow and Sign Craft Local 831		
Pile Drivers Local 2375	UA Plumbers Local 345: Landscape, Irrigation, I	Jndergrour	nd and
Operating Engineers Local 12	Specialty Piping Applications		
Painter & Allied Trades DC 36			