

## ATTACHMENT A - LETTER OF ASSENT

DATE: 7-18-2019

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953 Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

## Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm **All Star Signs, Inc.** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ19-0049-29 - Logan Project** and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

All Star Signs, Inc.

By: George Beitner, V. Pres.

PH: 760-746-6555 | FAX: 760-746-6592 | <u>www.allstarsignsinc.com</u> 1924 W. Mission Rd. #A Escondido, Ca. 92029

Project Information		Subcontractor Jobsite Scheduling Information		
Project Name: 16011000-Logan ES (Logan Project)		Number of Shifts: 1		
SD Unified Contract Number:	Daily Start Time: 8:00	Daily Stop Time:		
16011000	am	3:30 pm		
Subcontractor Duration (Days): 30	Pay Period End Day:	Pay Day:		
	Friday	Friday		
	SD Unified Contract Number: 16011000	SD Unified Contract Number: Daily Start Time: 8:00   16011000 am   Subcontractor Duration (Days): 30 Pay Period End Day:		

Subcontractor Information						
Subcontractor Name: All Star Signs, Inc.						
Address: 1924 W. Mission Rd. #A Escondido, Ca. 92029						
Company Phone: 760-746-6555		Company Fax: 760-746-6592				
License Classifications(s): C-45		License Number: 774217				
DIR Registration Number: 1000008439						
Jobsite Contact Name: Mike Cohen	Jobsite Contact Email:: Mcohen@allstarsignsinc.com		Jobsite Contact Phone: 858-775- 5455			

Describe the Work You Will Perform on this Project (100 words or less)						
Install signs						
install signs						
Employee at the De Hitler of in Deaf and in Mark on this Device t						
Equipment to Be Utilized in Derforming Work on this Project						
Equipment to Be Utilized in Performing Work on this Project						
Equipment to Be Utilized in Performing Work on this Project Tape Measure, Level, Silicone Adhesive, Boom Lift, Hammer Drill						

## Workforce and Jurisdictional Assignments

Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.

- 1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
- 2. Disagreements with initial assignment shall be addressed directly with the subcontractor.
- 3. The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
- 4. Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with Article 8 of the SDUSD PSA.

Jurisdictional Assignments							
Scope of Work		Craft Assignment—Identify Union Name and Local		Manpower Est.			
			<u>Union No</u>	<u>Peak</u>	Avg		
EXAMPLE: ABC Sprockets/Installation of Sprockets Sprocket		0		5	2		
		procket Installers Local 123					
Install signs		Laborers Local 89 1		1			
SDUSD PSA Signatory Building and Construction Local Unions							
٠	Boilermakers Local 92	٠	Paint & Tapers Local 1399				
٠	Bricklayers & Allied Craftsmen Local 4	٠	Plasterers Local 200				
٠	Cement Masons Local 500/Area 744	٠	Plaster Tenders of So Cal Local 1414				
٠	Floor Covers Local 1399	٠	Plumbers & Steamfitters UA Local 230				
٠	Glaziers Local 1399	٠	Road Sprinkler Fitters Local 669				
٠	IBEW - Electrical Workers Local 569	٠	Roofers & Water Proofers Local 45				
•	Insulators & Allied Trades (Heat & Frost) Local 5	•	So Cal Drywall Finishers Local 1136				
•	International Union of Elevator Constructors Local 18	•	Southwest Regional Council of Carpenters Local 619				
•	Iron Workers Local 229	•	Sheet Metal Workers Local 206				
٠	Laborers Local 89	٠	Steamfitters & Pipefitters Local 250				
•	Laborers Local Environmental Workers Local 300	•	Teamsters Local 166				
•	Laborers International Union Highway & Street Stripers' LU 1184	•	Tile/Marble/Terrazzo Local 18				
•	Millwrights & Machine Erectors Local 1607	•	Tradeshow and Sign Craft Local 831				
•	Pile Drivers Local 2375	•	UA Plumbers Local 345: Landscape, Irrigation, Underground and				
•	Operating Engineers Local 12		Specialty Piping Applications				
•	Painter & Allied Trades DC 36						