



CROWN FENCE

Since 1923

ATTACHMENT A – LETTER OF ASSENT

November 29, 2011

Project Labor Coordinator
Parsons Constructors, Inc
100 W. Walnut Street
Pasadena, CA 91124

Fax: (626) 440-2516
Email: Jessica.jones@parsons.com

Attention: Jessica Jones

**Re: San Diego Unified School District Project Stabilization Agreement
construction and Major Rehabilitation Funded By Proposition S (“PSA”)**

Dear Sir:

This is to confirm that Crown Fence Company agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement – School Construction Major Rehabilitation Funded by Proposition S (“PSA”) effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CS-12-0421-29 Millennial Tech Middle School, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Montie Wooten
CROWN FENCE CO., INC.

Corporate Office:
12118 Bloomfield Avenue
Santa Fe Springs, CA 90670
(562) 864-5177 Tel.
(562) 864-2529 Fax

San Diego Office:
6415 Marindustry Drive
San Diego, CA 92121
(858) 452-5590 Tel.
(858) 452-5596 Fax

Corona Office:
230 River Road
Corona, CA 92880
(951) 479-4790 Tel.
(951) 479-4796 Fax





Project Stabilization Agreement (PSA) Contractor Core Workforce Form

Contractor Information

Requesting Contractor: Crown Fence Co., Inc.

Phone (858) 452-5590 Fax: (858) 452-5596

Job Site Information

Project Name: Millennial Tech Middle School Bus Turn Around/Athletic Field

Address: 1110 Carolina Lane San Diego CA, 92102

Job Superintendent: Chad Longo

Work Request Start Date and Time: December 19 2011 Estimated Work Duration: 90 Calendar Days

Union Registration

Employee Classification		Contractors Workforce Information
Indicate Level	Craft/Classification	Name and Zip Code of Applicant
Journeyman <input checked="" type="checkbox"/>		Joe Sedano
Apprentice <input type="checkbox"/>		91945

UNION USE ONLY Dispatch Information

Applicant's Information Reviewed By:

Date of Union Registration (Referral):

UNION DISPATCHER: PLEASE CIRCLE THE ZIP CODE OF THE DISPATCHED WORKER

Targeted ZIP codes	92101	92102	92104	92105	92111	92113	92114	92115	92116	92117	92139		
SDUSD ZIP codes	91941	91942	91945	91977	92037	92103	92106	92107	92108	92109	92110	92119	92120
	92121	92122	92123	92124	92126	92129	92131	92133	92134	92136	92140	92145	
SD County ZIP codes	91901	91902	91903	91905	91906	91909	91910	91911	91912	91913	91914	91915	91916
	91917	91921	91931	91932	91933	91934	91935	91943	91944	91946	91948	91950	91951
	91962	91963	91976	91978	91979	91980	91990	92003	92004	92007	92008	92009	92013
	92014	92018	92019	92020	92021	92024	92025	92026	92027	92028	92029	92030	92036
	92040	92054	92055	92056	92057	92058	92059	92060	92065	92066	92067	92069	92070
	92071	92075	92078	92079	92082	92083	92084	92086	92090	92091	92092	92093	92096
	92112	92118	92125	92127	92128	92130	92132	92135	92137	92138	92141	92142	92143
	92144	92147	92149	92150	92152	92153	92154	92155	92158	92159	92160	92161	92162
	92163	92164	92165	92166	92167	92168	92169	92170	92172	92173	92174	92175	92176
	92177	92178	92179	92182	92184	92186	92187	92190	92191	92192	92193	92194	92195
	92196	92197	92198	92199	92081	92672	92536	92061	92563	92259			

Targeted ZIP codes: 35% of contractor's total workforce by craft
 SDUSD ZIP codes: 70% of contractor's total workforce by craft
 SD County ZIP codes: 100% of contractor's total workforce by craft

Note to Dispatching Agent: Please fax a copy of the form to the PSA Coordination Team at fax **858.573.5881**



**San Diego Unified School District
Project Stabilization Agreement (PSA)
Subcontractor's Pre-Job Conference Form**

Subcontractor Information		
Subcontractor Name: CROWN FENCE CO , INC		
Address: 6415 MAININDUSTRY DR SAN DIEGO, CA 92121		
Phone: (858) 452-5590		
Fax: (858) 452-5596		
License Number: C1315	License Classification: C13	License Status: ACTIVE LICENSE

Project Information	Jobsite Scheduling Information	
Approximate Start Date: 01/03/12	Number of Shifts:	
Expected Duration of Work (days): 04/03/12	Daily Start Time: 7:00	Daily Stop Time: 3:30
	Pay Period End Day: SUNDAY	Pay Day: FRIDAY

Describe the Work You Will Perform on this Project (100 words or less)
<p>SETTING & STRETCHING OF CHAIN LINK FENCING</p>

Equipment to Be Utilized in Performing Work on this Project
BOB CAT DIGGER

Project Name:
Contract Number:
General Contractor:

1st Advertisement Date:
Prev Wage Determination:

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the Project Stabilization Agreement. We ask the unions to have these referral procedures posted at their hiring halls in order to be in full compliance with the law.

All work assignments below are proposed assignments. Any craft in disagreement with proposed assignments may submit written documentation, within 14 days after the Pre-job Conference, to justify their claim to the work involved. The contractors will review all responses, if any.

After the review, the contractor(s) shall make all assignment permanent. Any craft who has a disagreement with these final assignment(s) may file a jurisdictional dispute consistent with Article 8, Work Assignments and Disputes of the Project Stabilization Agreement.

Jurisdictional Assignments

<u>Scope of Work</u>	<u>Work Assignment – Identify Craft and Local Union Number</u>
<u>Dig & Set Fence Post</u>	<u>Laborers Local 89 & Operating Engineering 12</u> <u>2 Day required</u>
<u>Stretch Fence</u>	<u>Laborers Local 89</u>



Project Stabilization Agreement (PSA) Contractor Core Workforce Form

Contractor Information	
Requesting Contractor: Crown Fence Co., Inc.	
Phone (858) 452-5590	Fax: (858) 452-5596

Job Site Information	
Project Name: Millennial Tech Middle School Bus Turn Around/Athletic Field	
Address: 1110 Carolina Lane San Diego CA, 92102	
Job Superintendent: Chad Longo	
Work Request Start Date and Time: December 19 2011	Estimated Work Duration: 90 Calendar Days

Union Registration		
Employee Classification		Contractors Workforce Information
Indicate Level	Craft/Classification	Name and Zip Code of Applicant
Journeyman <input checked="" type="checkbox"/>		Jonathon Tolentino
Apprentice <input type="checkbox"/>		92139

UNION USE ONLY	Dispatch Information
Applicant's Information Reviewed By:	

Date of Union Registration (Referral):

UNION DISPATCHER: PLEASE CIRCLE THE ZIP CODE OF THE DISPATCHED WORKER													
Targeted ZIP codes	92101	92102	92104	92105	92111	92113	92114	92115	92116	92117	92139		
SDUSD ZIP codes	91941	91942	91945	91977	92037	92103	92106	92107	92108	92109	92110	92119	92120
	92121	92122	92123	92124	92126	92129	92131	92133	92134	92136	92140	92145	
SD County ZIP codes	91901	91902	91903	91905	91906	91909	91910	91911	91912	91913	91914	91915	91916
	91917	91921	91931	91932	91933	91934	91935	91943	91944	91946	91948	91950	91951
	91962	91963	91976	91978	91979	91980	91990	92003	92004	92007	92008	92009	92013
	92014	92018	92019	92020	92021	92024	92025	92026	92027	92028	92029	92030	92036
	92040	92054	92055	92056	92057	92058	92059	92060	92065	92066	92067	92069	92070
	92071	92075	92078	92079	92082	92083	92084	92086	92090	92091	92092	92093	92096
	92112	92118	92125	92127	92128	92130	92132	92135	92137	92138	92141	92142	92143
	92144	92147	92149	92150	92152	92153	92154	92155	92158	92159	92160	92161	92162
	92163	92164	92165	92166	92167	92168	92169	92170	92172	92173	92174	92175	92176
	92177	92178	92179	92182	92184	92186	92187	92190	92191	92192	92193	92194	92195
	92196	92197	92198	92199	92081	92672	92536	92061	92563	92259			

Targeted ZIP codes: 35% of contractor's total workforce by craft
SDUSD ZIP codes: 70% of contractor's total workforce by craft
SD County ZIP codes: 100% of contractor's total workforce by craft

Note to Dispatching Agent: Please fax a copy of the form to the PSA Coordination Team at fax **858.573.5881**



**San Diego Unified School District
Project Stabilization Agreement (PSA)
Subcontractor's Pre-Job Conference Form**

Subcontractor Information		
Subcontractor Name: CROWN FENCE CO , INC		
Address: 6415 MAININDUSTRY DR , SAN DIEGO, CA 92121		
Phone: (858) 452-5590		
Fax: (858) 452-5596		
License Number: C1315	License Classification: C13	License Status: ACTIVE LICENSE

Project Information	Jobsite Scheduling Information	
Approximate Start Date: 01/03/12	Number of Shifts:	
Expected Duration of Work (days): 04/03/12	Daily Start Time: 7:00	Daily Stop Time: 3:30
	Pay Period End Day: SUNDAY	Pay Day: FRIDAY

Describe the Work You Will Perform on this Project (100 words or less)
<p align="center">SETTING & STRETCHING OF CHAIN LINK FENCING</p>

Equipment to Be Utilized in Performing Work on this Project
BOB CAT DIGGER

Project Name:
Contract Number:
General Contractor:

1st Advertisement Date:
Prev Wage Determination:

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the Project Stabilization Agreement. We ask the unions to have these referral procedures posted at their hiring halls in order to be in full compliance with the law.

All work assignments below are proposed assignments. Any craft in disagreement with proposed assignments may submit written documentation, within 14 days after the Pre-job Conference, to justify their claim to the work involved. The contractors will review all responses, if any.

After the review, the contractor(s) shall make all assignment permanent. Any craft who has a disagreement with these final assignment(s) may file a jurisdictional dispute consistent with Article 8, Work Assignments and Disputes of the Project Stabilization Agreement.

Jurisdictional Assignments

<u>Scope of Work</u>	<u>Work Assignment – Identify Craft and Local Union Number</u>
<u>Dig & Set Fence Post</u>	<u>Laborers Local 89 & Operating Engineering 12</u> <u>2 Day required</u>
<u>Stretch Fence</u>	<u>Laborers Local 89</u>



Project Stabilization Agreement (PSA) Contractor Core Workforce Form

Contractor Information

Requesting Contractor: Crown Fence Co., Inc.
 Phone (858) 452-5590 Fax: (858) 452-5596

Job Site Information

Project Name: Millennial Tech Middle School Bus Turn Around/Athletic Field
 Address: 1110 Carolina Lane San Diego CA, 92102
 Job Superintendent: Chad Longo
 Work Request Start Date and Time: December 19 2011 Estimated Work Duration: 90 Calendar Days

Union Registration

Employee Classification		Contractors Workforce Information
Indicate Level	Craft/Classification	Name and Zip Code of Applicant
Journeyman <input type="checkbox"/>		Lance Rodgers
Apprentice <input checked="" type="checkbox"/>		92020

UNION USE ONLY Dispatch Information

Applicant's Information Reviewed By: _____

Date of Union Registration (Referral): _____

UNION DISPATCHER: PLEASE CIRCLE THE ZIP CODE OF THE DISPATCHED WORKER

Targeted ZIP codes	92101	92102	92104	92105	92111	92113	92114	92115	92116	92117	92139		
SDUSD	91941	91942	91945	91977	92037	92103	92106	92107	92108	92109	92110	92119	92120
ZIP codes	92121	92122	92123	92124	92126	92129	92131	92133	92134	92136	92140	92145	
SD County ZIP codes	91901	91902	91903	91905	91906	91909	91910	91911	91912	91913	91914	91915	91916
	91917	91921	91931	91932	91933	91934	91935	91943	91944	91946	91948	91950	91951
	91962	91963	91976	91978	91979	91980	91990	92003	92004	92007	92008	92009	92013
	92014	92018	92019	92020	92021	92024	92025	92026	92027	92028	92029	92030	92036
	92040	92054	92055	92056	92057	92058	92059	92060	92065	92066	92067	92069	92070
	92071	92075	92078	92079	92082	92083	92084	92086	92090	92091	92092	92093	92096
	92112	92118	92125	92127	92128	92130	92132	92135	92137	92138	92141	92142	92143
	92144	92147	92149	92150	92152	92153	92154	92155	92158	92159	92160	92161	92162
	92163	92164	92165	92166	92167	92168	92169	92170	92172	92173	92174	92175	92176
	92177	92178	92179	92182	92184	92186	92187	92190	92191	92192	92193	92194	92195
92196	92197	92198	92199	92081	92672	92536	92061	92563	92259				

Targeted ZIP codes: 35% of contractor's total workforce by craft
 SDUSD ZIP codes: 70% of contractor's total workforce by craft
 SD County ZIP codes: 100% of contractor's total workforce by craft

Note to Dispatching Agent: Please fax a copy of the form to the PSA Coordination Team at fax **858.573.5881**



**San Diego Unified School District
Project Stabilization Agreement (PSA)
Subcontractor's Pre-Job Conference Form**

Subcontractor Information		
Subcontractor Name: CROWN FENCE CO INC		
Address: 6415 MAININDUSTRY DR SAN DIEGO CA 92121		
Phone: (858) 452-5590		
Fax: (858) 452-5596		
License Number: C1315	License Classification: C13	License Status: ACTIVE LICENSE

Project Information	Jobsite Scheduling Information	
Approximate Start Date: 01/03/12	Number of Shifts:	
Expected Duration of Work (days): 04/03/12	Daily Start Time: 7:00	Daily Stop Time: 3:30
	Pay Period End Day: SUNDAY	Pay Day: FRIDAY

Describe the Work You Will Perform on this Project (100 words or less)
<p>SETTING & STRETCHING OF CHAIN LINK FENCING</p>

Equipment to Be Utilized in Performing Work on this Project
BOB CAT DIGGER

Project Name:
Contract Number:
General Contractor:

1st Advertisement Date:
Prev Wage Determination:

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the Project Stabilization Agreement. We ask the unions to have these referral procedures posted at their hiring halls in order to be in full compliance with the law.

All work assignments below are proposed assignments. Any craft in disagreement with proposed assignments may submit written documentation, within 14 days after the Pre-job Conference, to justify their claim to the work involved. The contractors will review all responses, if any.

After the review, the contractor(s) shall make all assignment permanent. Any craft who has a disagreement with these final assignment(s) may file a jurisdictional dispute consistent with Article 8, Work Assignments and Disputes of the Project Stabilization Agreement.

Jurisdictional Assignments

<u>Scope of Work</u>	<u>Work Assignment – Identify Craft and Local Union Number</u>
<u>Dig & Set Fence Post</u>	<u>Laborers Local 89 & Operating Engineering 12</u> <u>2 Day required</u>
<u>Stretch Fence</u>	<u>Laborers Local 89</u>