Subcontractor

Eagle Contracting, Inc.

EAGLE CONTRACTING INCORPORATED

7331 Shelby Place#156 Rancho Cucamonga, CA 91739

ENVIRONMENTAL REMEDIATION / DEMOLITION SERVICES

April 25, 2016

ProjectLaborCoordinator Parsons Constructors Inc. 100W.WalnutStreet Pasadena, CA 91124

Fax: (626)440-2516

Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and

Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Eagle Contracting, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ-16-0973-29 / McKinley E.S. and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Eagle Contracting, Inc.

By: Rey Rivera / Division Manager



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Informati	on	Subcontractor Jo	obsite Scheduling Information	
Project Name:		Number of Shifts:		
McKinley ES		TBD		
General Contractor:	SD Unified Contract Number;	Daily Start Time:	Daily Stop Time:	
USS-Cal Builders	CZ-16-0973-29	TBD	TBD	
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day:	
TBD	45 Days	Sunday	Friday	

Subcontractor Information

Subcontrac	Eagle Contractin	a Inc	
Address:	Lugio contractin	g ₁ 1110.	очения в применя на положения по подпечения на применя подпечения на применя на применя на применя на применя н
		56, Rancho Cucamonga, CA 91739	9
Contact Er	mail Address:		
Phone:	reyr@eaglecontracting	ginc.net	DI DIRAH INSOH DER SID JAH DESTIKAN INESAN JESAN JESAN DISTRIBATI DIRAK BAKA AKA JAHAN ARABA ARABA ARABA ARABA
i nono.	562-249-8131		
Fax:	неар жанданы дахиданы аналучинан колонияны жасыжоларындан жасы	License Classification:	License Status:
-	562-381-8131	B,C-21, C-22, ASB, HAZ	Active
License Nu	mber: 970089		
	31,003		TO STATE OF THE ST
# 1	Describe the	Nork You Will Perform on this Project (100	words or less)
	Earthwork grading demoliti	on, asbestos and lead abatement.	and the first of the second
1	Earthwork, grading, domond	on, aspestos and lead abatement.	
			•

and the state of t			
	Equipmo	ent to Be Utilized in Performing Work on th	ils Project
The state of the s	raport de rate de la descripción de la descripción de la constitución de la constitución de la constitución de La constitución de la constitución		
	Skid Steer, Backhole, Trac	ck Loader, Excavator	an yanah lakik Mahamatah kala dikila midila salah sala
ann ar meann mann an			



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.

Laborers International Union Highway & Street Stripers' LU 1184

- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.		
Goope of Work	<u>Union No</u>	<u>Peak</u>	Avg	
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	5	2	
Earthwork, Grading	Operating Engeers Local 12	3	2	
Demolition, asbestos and lead abatement	Local 300, Local 89	10	5	
San Diego Building and C Insulators & Allied Trades (Heat & Frost) Local 5,	Construction Local Unions Sheet Metal Workers Local 206,	2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2		
Boilermakers Local 92.	Steamfitters & Pipefitters Local 250,			
Bricklayers & Allied Craftsmen Local 4,	Teamsters Local 36,			
Cement Masons Local 500/Area 744,	Tile/Marble/Terrazzo Local 18			
IBEW - Electrical Workers Local 569,	Southwest Regional Council of Carpenters Local 547			
International Union of Elevator Constructors Local 18,	Southwest Regional Council of Carpenters Local 1506			
Iron Workers Local 229,	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375			
Laborers Local 89,	Painter & Allied Trades DC 36:			
Laborers Local 300,	So Cal Drywall Finishers Local 1136,			
Plasterers Local 200,	Floor Covers Local 1399,			
Plaster Tenders of So Cal Local 1414,	Glaziers Local 1399,			
Operating Engineers Local 12,	Paint & Tapers Local 1399,			
Plumbers &Steamfitters UA Local 230,	Tradeshow and Sign Craft Local 831			
Road Sprinkler Fitters Local 669,	UA Plumbers Local 345: Landscape, Irrigation,	Undergrour	nd and	
Roofers & Water Proofers Local 45,	Specialty Piping Applications			
Lafe and lateral Constitution Paleon A Charlet Citizen and LL A404	:			