Subcontractor

Stanton Utilities, Inc.

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

Stanton Utilities, Inc. 10580 Beach Blvd. Stanton, CA 90680

04/25/2016

Project Labor Coordinator Parsons Constructors Inc. 100 W. Walnut Street Pasadena, CA 91124

Fax: (626)440-2516

Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Stanton Utilities, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ-19-0973-29 McKinley ES, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Stanton Utilitie

By: Sitt) とし

Samer Hijazi - Landscape Division Manager

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information		
Project Name: J280-MC KINLEY ES SITE IMPROVEMENTS		Number of Shifts:	1	
General Contractor: USS CAL	SD Unified Contract	Daily Start Time:	Daily Stop Time: 3:30PM	
BUILDERS, INC.	Number:	7AM		
Subcontractor Start Date:	Subcontractor Duration	Pay Period End	Pay Day:	
	(Days):	Day: SUNDAY	FRIDAY	
06/01/2016				
Subcontractor Name: STANTON UTI Address: 10580 BEACH BLVD., STA		tion		
Contact Email Address: Samer@stantonutiliti	es.com		7797940090108900178049178059030890019894038401144444444444444444444444444444444	
Phone: 714-761-1617		Alth-Mailtheathau (ann an		
Fax: 714-761-6389	License Classification: A, B, C10, C20,	, C27, C36 License Status: ACTIVE		
License Number: 967030				
Describe the W	ork You Will Perform on this F	Project (100 words or I	ess)	
LANDSCAPE, IRRIGATION, &	PLANTING			
SKIPLOADER, MINI-EXCAVA	nt to Be Utilized in Performing ΓΟR, TAMPER, HAND			
		a bhailt a tha an da a an		
		-2000 10 10 10 10 10 10 10 10 10 10 10 10		
MILLER BANK MARK DEPARTURE DE BANK PROTESTE DE RELEGIO DE LA PROTESTE DE SERVE DO LA PERSONA P		ethel D (D) (D) (D) (D) (D) (D) (D) (D) (D) (



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls,

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- 1. Preliminary assignments by the subcontractor.
- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.		
Scope of Work	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>	
LANDSCAPE PLANTING	LABORERS LOCAL 89	6	3	
LANDSCAPE IRRIGATION	LABORERS LOCAL 89	6	3	
	and Construction Local Unions			
Insulators & Allied Trades (Heat & Frost) Local 5,	Sheet Metal Workers Local 206,	10 (10 (10 (10 (10 (10 (10 (10 (10 (10 (## 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	
Boilermakers Local 92,	Steamfitters & Pipefitters Local 250,			
Bricklayers & Allied Craftsmen Local 4,	Teamsters Local 36,			
Cement Masons Local 500/Area 744,	Tile/Marble/Terrazzo Local 18			
IBEW - Electrical Workers Local 569,	Southwest Regional Council of Carpenters Local	Southwest Regional Council of Carpenters Local 547		
International Union of Elevator Constructors Local 18,	Southwest Regional Council of Carpenters Loca	Southwest Regional Council of Carpenters Local 1506		
Iron Workers Local 229,	Millwrights & Machine Erectors Local 1607 Pile	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375		
Laborers Local 89,	Painter & Allied Trades DC 36:	Painter & Allied Trades DC 36:		
Laborers Local 300,	 So Cal Drywall Finishers Local 1136, 			
Plasterers Local 200,	Floor Covers Local 1399,			
Plaster Tenders of So Cal Local 1414,	Glaziers Local 1399,			
Operating Engineers Local 12,	Paint & Tapers Local 1399,			
Plumbers &Steamfitters UA Local 230,	Tradeshow and Sign Craft Local 831			
Road Sprinkler Fitters Local 669,	UA Plumbers Local 345: Landscape, Irrigation,	Undergrou	nd and	
Roofers & Water Proofers Local 45,	Specialty Piping Applications			
Laborers International Union Highway & Street Stripers' LU 11-	o.a. I			