ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

Rocky Coast Builders, Inc.

July 20, 2020

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: <u>ianderson1@sandi.net</u>; <u>ivorytegcs@gmail.com</u> Other Email Recipients: Tom Lemmon <u>tom@sdbuildingtrades.com</u>; Frank Pena <u>fpena@swcarpenters.org</u>, Denon Rushing <u>drushing@oefi.org</u>; Bertha Alverez <u>balvarez@zenith-</u> <u>american.com</u>; Liz Cervantes <u>lcervantes@local89.org</u>; Heath Valdez <u>HValdez@pswadmin.com</u>;

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded by Propositions S and Z ("PSA")

Dear Sir:

This is to confirm **Rocky Coast Builders, Inc** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to [Memorial WSMSDUSD Contract No. CZ19 – 0422 -42], and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Rocky Coast Builders. Inc. By: Doug Ladderbush, President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) <u>Subcontractor's Pre-Job Conference Form</u>

Project Information		Subcontractor Jobsite Scheduling Information		
Project Name: Memorial WSM		Number of Shifts: One		
Tier sub to: Standard Drywall, Inc	CZ- 19-0422 - 42	7:00 AM	3:30 PM	
Subcontractor Start Date: TBD	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day	
	TBD	Saturday	Friday:	

Subcontractor Information							
Subcontractor Name: Rocky Coast Builders,	Inc						
Address: 135 S. Market Place Escondido, CA 92029							
Contact Email Address: DL@RCBcorp.com							
Phone: 760-489-7770							
Fax:760-489-7771	License Classification: A, B, C5 & C8	License Status: Active					
License Number:745061	DIR Number: 1000000574						

Describe the Work You Will Perform on this Project (100 words or less)

Exterior Siding

Equipment to Be Utilized in Performing Work on this Project

Forklift to move own materials, Scissor Lifts



referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- 1. Preliminary assignments by the subcontractor.
- 2. The subcontractor shall review each claim and shall make final work assignments.
- 3. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdictional Assignments							
Scope of Work		Craft Assignment—Identify Union Name and Local		Manpower Est.			
		<u>Union No</u>		<u>Peak</u>	<u>Avg</u>		
Siding/Cladding & Carpentry		Local 619		8	6		
San Diego Building and Construction Local Unions							
٠	Insulators & Allied Trades (Heat & Frost) Local 5	Sheet Metal Workers Local 206					
٠	Boilermakers Local 92	Steamfitters & Pipefitters Local 250					
•	Bricklayers & Allied Craftsmen Local 4	Teamsters Local 166					
•	Cement Masons Local 500/Area 744	Tile/Marble/Terrazzo Local 18					
•	IBEW - Electrical Workers Local 569	Southwest Regional Council of Carpenters Local 547					
•	International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 1506					
•	Iron Workers Local 229	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375					
٠	Laborers Local 89	• Painter & Allied Trades DC 36:					
٠	Laborers Local Environmental Workers Local 300	So Cal Drywall Finishers Local 1136					
•	Plasterers Local 200	Floor Covers Local 1399					
•	Plaster Tenders of So Cal Local 1414	Glaziers Local 1399					
•	Operating Engineers Local 12	Paint & Tapers Local 1399					
٠	Plumbers & Steamfitters UA Local 230	Tradeshow and Sign Craft Local 831					
٠	Road Sprinkler Fitters Local 669	• UA Plumbers Local 345: Landscape, Irrigation, Underground and					
٠	Roofers & Water Proofers Local 45	Specialty Piping Applications					
•	Laborers International Union Highway & Street Stripers' LU 1184						