

San Diego Unified School District  
**REMOVE AND REPLACE BLOCK WALL AND MAIN SWITCHGEAR  
 AT MIRAMAR RANCH ELEMENTARY SCHOOL**  
**No. CZ21-0621-23**

**FINAL BID TABULATION**

1:00 p.m. – February 11, 2021

Board of Education (BOE) Date: March 9, 2021

GENERAL CONTRACTOR	SUM TOTAL OF ITEMS 1 INCLUDING ALLOWANCES
Byrom-Davey, Inc.	\$910,027
Straight Line General Contractors, Inc.	\$915,773
SOLPAC CONSTRUCTION INC. dba Soltek Pacific Construction Company	\$927,000
TL Veterans Construction, Inc.	\$1,082,000
Nexgen Building Group, Inc.	\$916,603 / Non-Responsive*
MVC Enterprises, Inc.	\$929,000 / Non-Responsive*
Team C Construction	\$1,115,000 / Non-Responsive*

\*Did not meet terms and conditions of the bid

**Subcontractors listed by Byrom-Davey, Inc.**

Masonry	New Dimension Masonry, Inc.	Rebar	Tyler Reinforcing Steel, Inc.
Fencing	Econo Fence	Electrical	Southland Electric, Inc.

This bid tabulation reports the results of the bid opening only and does not guarantee or imply project award. The Strategic Sourcing and Contracts Department will be making a recommendation concerning this bid to the Board of Education on March 9, 2021 at 4100 Normal Street, San Diego, CA 92103.

Your deposit for hard copy Bid Packages will be forfeited if plans & specifications, including all addendums are not returned in good condition to Crisp Imaging within 10 calendar days after Final Bid Tabulation is issued. If you are the apparent low bidder, or a listed subcontractor to the apparent low bidder, please keep your plans and specs and call Crisp Imaging (858-535-0607) to have your check released.