



ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

March 24, 2016

Project Labor Coordinator
Parsons Constructors Inc.
100 W. Walnut Street
Pasadena, CA 91124

Fax: (626)440-2516
Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Neal Electric agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ-16-0962-29 Remove and Replace Roof and HVAC at Miramar Ranch Elementary School, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Neal Electric Corp

By: 

Lance Neal, Vice President Service and Special Projects

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: Remove and Replace Roof and HVAC at Miramar Ranch Elementary School		Number of Shifts: 1	
General Contractor: Straight Line General Contractors, Inc.	SD Unified Contract Number: CZ-16-0962-29	Daily Start Time: 7:00am	Daily Stop Time: 3:30p,
Subcontractor Start Date: Approx June 2, 2016	Subcontractor Duration (Days): 120 days	Pay Period End Day: Sunday	Pay Day: Wednesday

Subcontractor Information		
Subcontractor Name: Neal Electric Corp		
Address: 13250 Kirkham Way, Poway, CA 92064		
Contact Email Address: Tony Maisano - tmaisano@nealelectric.com		
Phone: 858-513-2625		
Fax: 858-513-9494	License Classification: C10, A, B, C7	License Status: Active
License Number: 802588		

Describe the Work You Will Perform on this Project (100 words or less)
Remove existing conduits on roof and replace with new rigid galvanized conduit and associated conductors. Provide 20amp, 120v circuits for new VAV boxes. Extend existing fire alarm to new duct smoke detectors.

Equipment to Be Utilized in Performing Work on this Project
Hand tools, drills, circular saw, sawzall

