

4751 Oceanside Blvd, St C Oceanside, CA 92056 P-760.631.1637 / F-760.593.0168

4-20-2016

Project Labor Coordinator Parsons Constructors Inc 100 W Walnut St Pasadena, CA 91124

Fax: (626)440-2516

Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded by Proposition S ("PSA")

Dear Sir:

This is to confirm HR Mechanical Corp DBA HR Plumbing, Inc agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement — School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum NO.1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to [SDUSD Contract# CZ-16-1002-57, Whole Site Modernization & HVAC @ Monroe Clark Middle School], and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

HR Plumbing, Inc

By:

Ryan Everest, President



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

	Subcontract	or information								
Subcontractor Name: HP MULA handlak Cox	O DEA HR	Plumbine	alpa							
Address: 4751 Oceaniside Blud Suite C Oceaniside, CA 92056										
1 Hores	was courted	i CELANSIA	English Com	12050						
760. 630. 1637			i kan inamenini mwanisa ne mani kalika manyani angan							
760. 593.0168										
License Number 9700 444	License Classification:	C36	License Status:	tetive						
	NUE SCHOOL ON A STORY HE SE	The state of the s								
Project information Approximate Start Date:		Number of Shifts:	ite Scheduling ir	formetions.						
780		/								
Expected Duration of Work (days):		Daily Start Time:	Dally	Stap Time:						
		Pay Period End Day:	Pay C	Day:						
	Date Care and the second secon									
Describe the	Work You Will Parton	nvorothis Project (100	words orless)							
Remore & Replace +	Pixtures un	dermond	waate &	vent						
Remove & Replace fixtures, under ground waste & vent, above ground waste, vent, water and Condonsate piping.										
a and ground wast,	verit we	to and a	011 <u>0110</u> 100000000000000000000000000000	- paping.						
alla Salar Equiom	ent to Be Utilized in 2	enormine/Voilents(i	s Project West							
Now										
JVOIY Con		9 Japan (18 Japan 18 Japan 18	 							
Market and the second s			**************************************	· · · · · · · · · · · · · · · · · · ·						
Mary 107 - 17 - 17 - 17 - 17 - 17 - 17 - 17		***************************************		- 18 W Hardenburgs A. R.F. 78						
		and the state of t	,	and the same of the same and a large single-samp of fight square, and a same single-samp of the same single-samp						

Project Name: Whole Site Modernization & HVAC at Monroe Clark Middle School Contract Number: CZ-16-1002-57

General Contractor: Sollek Pacific Construction



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.

Scope of Work

EXAMPLE: ABC Sprockets/Installation of

Sprockets

Laborers International Union Highway & Street Stripers' LU 1184

- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdictional Assignments

Craft Assignment—Identify Union Name and Local

Sprocket Installers Local 123

Specialty Piping Applications

Avg

Plumburg		12	Local 230		3		
; :	<i>U</i>		e e e	! ! 	· .	i	
				!		ĺ	
: :				- - •		į	
•				:	!	1	
				1	i	i	
	San Diego Building and	Const	ruction Local Unions			ļ	
	Insulators & Allied Trades (Heat & Frost) Local 5,	Sheet Metal Workers Local 206,					
a	Boilermakers Local 92, Bricklayers & Allied Craftsmen Local 4,	Steamfitters & Pipefitters Local 250,					
a	Cement Masons Local 500/Area 744,	9	Teamsters Local 36,				
9	IBEW - Electrical Workers Local 569,	Tile/Marble/Terrazzo Local 18					
•	International Union of Elevator Constructors Local 18,	· •	Southwest Regional Council of Carpenters Local 547				
0	Iron Workers Local 229,	ø	Southwest Regional Council of Carpenters Local 1506				
	Laborers Local 89,	. B	 Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375 				
٠	Laborers Local 300,		Painter & Allied Trades DC 36:				
•	Plasterers Local 200,	P	So Cal Drywall Finishers Local 1136,			1	
•	Plaster Tenders of So Cal Local 1414,	0	Floor Covers Local 1399,			1	
	Operating Engineers Local 12,	•	Glaziers Local 1399,				
B	Plumbers & Steamfitters UA Local 230,	•	Paint & Tapers Local 1399,				
8	Road Sprinkler Fitters Local 669,		 Tradeshow and Sign Craft Local 831 				
	Roofers & Water Proofers Local 45,		UA Plumbers Local 345: Landscape, Irrigation, Underground and				