

ATTACHMENT A - LETTER OF ASSENT

4777 RUFFNER ST. • SAN DIEGO, CA 92111 PHONE (858) 565-4131 • FAX (858) 292-6958 • AOREED.COM

MECHANICAL CONTRACTOR Contractor's License No. 7731

San Diego Unified School District Project Labor Coordinator 4860 Ruffner Street San Diego, CA 92111-1522

Attention: Director George Harris

RE: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S and Z ("PSA")

Dear Sir:

agrees to be party to and A.O. Reed & Co. This is to confirm bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to [SDUSD Contract No. WSM CZ20-0341-42 and SDUSD Morse High School], and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely, A.O. Reed & Co.

Bv:

David Clarkin, President

[Copies of this Letter must be submitted to the Project Labor Coordinator and to the Council consistent with Article II, Section 2.4(b)]

005555.00007/1235814v1



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcont	Subcontractor Jobsite Scheduling Information		
Project Name:		Number of Shifts:			
Morse High School		1			
General Contractor:	SD Unified Contract Number:	Daily Start Time:	Daily Stop Time:		
Sundt Construction, Inc.	CZ-20-0341-42 PSA	7:00 AM	3:30 PM		
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day:		
1/0/1900	0	Monday	Thursday		
	Subcontractor Info	mation			
Subcontractor Name:					
A.O. Reed & Co.					
Address:					
4777 Ruffner Street, San Diego,	Ca 92111				
Contact Email Address :	Contact Name:				
awilliams@aoreed.com	Allen Williams				
Phone:					
(858) 565-4131					
Fax:	License Classification:	L	icense Status:		
(858) 292-6958	A,B, C36 C60 C4 C43 C42	C20 C16 Ac	tive		
License Number:					
007731					

Describe the Work You Will Perform on this Project (100 words or less)

Provide the plumbing (and Condensate) scope for the site modernization project, including, new material rough-in (installation), testing, the installation of plumbing finishes, installation of plumbing equipment and testing of systems at completion.

Tier: Tri-County Insulation Company Inc.

Equipment/Tools to Be Utilized in Performing Work on this Project

Basic Hand tools, basic corded and cordless power tools.



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

	Referrals and Ju	risdictional Assignments					
 Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls. Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA. Preliminary assignments by the subcontractor. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference The subcontractor shall review each claim and shall make final work assignments. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA. 							
	Jurisdictional Assignments						
Scope of Work		Craft Assignment—Identify Union Name and Local Union No	<u>Manpow</u> <u>Peak</u>	er Est. <u>Avg</u>			
EXAMPLE- Installation of trapeze systems		EXAMPLE- Circus Worker Local 5150	5	2			
	Plumbing	Plumbers and Pipefitters Local 230	4	2			
Insulation		Heat & Frost, Fire Stoppers Allied Workers Local Union 5	2	1			
		0					
		0					
	San Diego Building a	nd Construction Local Unions					
• • • • • • •	Insulators & Allied Trades (Heat & Frost) Local 5 Boilermakers Local 92 Bricklayers & Allied Craftsmen Local 4 Cement Masons Local 500/Area 744 IBEW - Electrical Workers Local 569 International Union of Elevator Constructors Local 18 Iron Workers Local 229 Laborers Local 89 Laborers Local Environmental Workers Local 300 Plasterers Local 200 Plaster Tenders of So Cal Local 1414 Operating Engineers Local 12 Plumbers &Steamfitters UA Local 230 Road Sprinkler Fitters Local 669 Roofers & Water Proofers Local 45 Laborers International Union Highway & Street Stripers' LU 1184	 Sheet Metal Workers Local 206 Steamfitters & Pipefitters Local 250 Teamsters Local 166 O/Area 744 Tile/Marble/Terrazzo Local 18 Southwest Regional Council of Carpenters Local 547 Southwest Regional Council of Carpenters Local 1506 Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375 Painter & Allied Trades DC 36: So Cal Drywall Finishers Local 1136 Floor Covers Local 1399 al Local 1414 Glaziers Local 1399 Cal 12 Paint & Tapers Local 1399 Tradeshow and Sign Craft Local 831 UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications 					