### ATTACHMENT A - LETTER OF ASSENT

2/13/2020

San Diego Unified School District Project Labor Coordinator 4860 Ruffner Street San Diego, CA 92111-1522

**Attention:** Director George Harris

RE: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S and Z ("PSA")

Dear Sir:

This is to confirm **Coast Building Products** agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to [SDUSD Contract No. WSM CZ20-0341-42 and SDUSD Morse High School], and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely, Coast Building Products

By:

James Beck (Estimator/Project Manger)

James Beck

[Copies of this Letter must be submitted to the Project Labor Coordinator and to the Council consistent with Article II, Section 2.4(b)]



# San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Informa	Project Information Subcontractor Jobsite Sche		or Jobsite Scheduling Information
Project Name:		Number of Shifts:	
Morse High School		1	
General Contractor:	SD Unified Contract Number:	Daily Start Time:	Daily Stop Time:
Sundt Construction, Inc.	CZ-20-0341-42 PSA	7:00 AM	3:30 PM
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day:
2/11/2020	TBD	0	Every Friday
	Subcontractor Inform	nation	
Subcontractor Name:			
Coast Building Products			
Address:			
12310 World Trade Drive Suite 105, S	San Diego, CA		
Contact Email Address :	Con	tact Name:	
james.beck@amnationalsservices.co	m Jame	es Beck	
Phone:			
858-716-0819			
Fax:	License Classification: Lic		ense Status:
-	C1, C2	Active	
License Number:			
465440			
Describe th	e Work You Will Perform on thi	s Project (100 words or	ess)
Ins	stallation of buildin	ng insulation	
Equipme	nt/Tools to Be Utilized in Perfor	ming Work on this Proje	ct
	Hand too	ls	



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

## Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls. Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- Preliminary assignments by the subcontractor.
- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdictional Assignments					
Scope of Work	Scope of Work  Craft Assignment—Identify Union Name and Local Union No.		Manpower Est.		
	Craft Assignment—Identity Offich Name and Local Offich No	<u>Peak</u>	<u>Avg</u>		
EXAMPLE- Installation of trapeze systems	EXAMPLE- Circus Worker Local 5150	5	2		
Install insulation	<b>Southwest Regional Carpenters Local</b>	2	1		
install insulation	1506 / 619		1		
	0				
	0				
	0				

## San Diego Building and Construction Local Unions

- Insulators & Allied Trades (Heat & Frost) Local 5
- Boilermakers Local 92
- Bricklayers & Allied Craftsmen Local 4
- Cement Masons Local 500/Area 744
- IBEW Electrical Workers Local 569
- International Union of Elevator Constructors Local 18
- Iron Workers Local 229
- Laborers Local 89
- Laborers Local Environmental Workers Local 300
- Plasterers Local 200
- Plaster Tenders of So Cal Local 1414
- Operating Engineers Local 12
- Plumbers &Steamfitters UA Local 230
- Road Sprinkler Fitters Local 669
- Roofers & Water Proofers Local 45
- Laborers International Union Highway & Street Stripers' LU 1184

- Sheet Metal Workers Local 206
- Steamfitters & Pipefitters Local 250
- Teamsters Local 166
- Tile/Marble/Terrazzo Local 18
- Southwest Regional Council of Carpenters Local 547
- Southwest Regional Council of Carpenters Local 1506
- Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375
- Painter & Allied Trades DC 36:
- So Cal Drywall Finishers Local 1136
- Floor Covers Local 1399
- Glaziers Local 1399
- Paint & Tapers Local 1399
- Tradeshow and Sign Craft Local 831
- UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications