



LIC #1100708

DIR #1001014442

**ATTACHMENT A - LETTER OF ASSENT**

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

5/15/2023

Project Labor Coordinator  
4860 Ruffner Street  
San Diego, CA 92111  
Fax: (858) 496-1953

Attention: Ivory J. Anderson, Jr. Sr. SDUSD PSA Specialist

**Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded by Locally Approved Bonds**

Dear Sir:

This is to confirm **RAP Engineering, LLC.** agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CC22-0695-39-A1-G1 (GMP No. 1) and Oak Park ES WSM**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

**RAP Engineering, LLC.**

By:   
**Robert Perez, President**

**[Copies of this Letter must be submitted to the Project Labor Coordinator and to the Council consistent with Article II, Section 2.4(b)]**

# Subcontractor's Pre-Job Conference Form: RAP ENGINEERING LLC

<b>Status</b>	<b>Version</b>	
Published	1	
<b>Assigned PSA Specialist</b>	<b>Email</b>	<b>Phone Number</b>
Ivory Anderson	ianderson1@sandi.net	(916) 835-7349

## Subcontractor's Information

**Contractor**  
RAP ENGINEERING LLC

<b>Company Address</b>	<b>Phone Number</b>	<b>Fax Number</b>
503 E Mission Road San Marcos, CA	(760) 233-2980	(760) 233-2984

<b>CSLB License Number</b>	<b>DIR Number</b>
1100708	PW-LR-1001014442

**Contractor License Classification**

## Pre-Award & Contract Information

<b>Bid Number</b>	<b>Bid Title</b>	<b>Prevailing Wage Determination</b>
CC22-0695-39-A1	Oak Park ES WSM - LLB	2023-1

<b>Contract Number</b>	<b>Contract Title</b>	<b>Contract Amount</b>
CC22-0695-39-A1-G1 (GMP No. 1)	Oak Park ES WSM	23850000.00

## Overall Scope of Work for Which Your Company is Responsible

**Overall Scope of Work**  
AC Paving

## Jobsite Scheduling Information

**Expected Start Date**

8/21/2023

**Estimated Duration(Days)**

6

**Number of Shifts**

1

**Shift Description**

7:00 am to 3:30 pm

**Pay Day**

Wednesday

**Pay Period End Day**

Sunday

## Jobsite Administration

JOBSITE CONTACT ?	ADMISTRATIVE ROLE	FIRST NAME	LAST NAME	EMAIL	PHONE
Yes	Superintendent	Robert	Perez	rperez@rapenginc.com	(760) 497-9952
Yes	Lead	Steven	Whitlock	swhitlock@rapenginc.com	(619) 642-6481
Yes	Foreman	Brian	Perez	b_r_penterprises@hotmail.com	(602) 619-0531

### Crew: AC Paving

**Scope of Work your firm will perform on this project**

AC Paving

**Equipment to be utilized in performing work on this Project**

Mini Excavator, Rollers, Skidsteers, Paver

### Referral and Jurisdictional Assignment

UNION	DIR CLASSIFICATION	ASSIGNMENT STATUS	CREW MEMBER ACTIVITIES /RESPONSIBILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORCE AVERAGE	ESTIMATED WORKFORCE PEAK
Laborers Local 89	Laborer	Pending	AC Paving - Labor	Pending	8/14/2023 - 8/4/2024	3	4
Operating Engineers Local 12	Operator	Pending	AC Paving - Equipment	Pending	8/14/2023 - 8/4/2024	3	4

**Add other direct Subcontractors not included on the Division of Work**

TBD?	TIERED SUBCONTRACTOR	TIERED SUBCONTRACTOR'S SCOPE
No	AMBRIT SERVICES INC	Provide Striping and Parking Bumpers