

ROBERTSON INDUSTRIES, INC.

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

05/30/2023

Project Labor Coordinator
4860 Ruffner Street
San Diego, CA 92111
Fax: (858) 496-1953

Attention: Ivory J. Anderson, Jr. Sr. SDUSD PSA Specialist


**Re: San Diego Unified School District Project Stabilization Agreement
Construction and Major Rehabilitation Funded by Locally Approved Bonds**

Dear Sir:

This is to confirm **Robertson Industries, Inc.** agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CC22-0695-39-A1-G1 (GMP No. 1) and Oak Park ES WSM**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Robertson Industries, Inc.



By:

William Stafford, General Manager

[Copies of this Letter must be submitted to the Project Labor Coordinator and to the Council consistent with Article II, Section 2.4(b)]



Corporate Office: 2414 West 12th Street • Suite 5 • Tempe, AZ 85281
Toll Free: (800) 858.0519 • (602) 340-8873 • Fax: (602) 340-0402
www.totturf.com

Subcontractor's Pre-Job Conference Form: ROBERTSON INDUSTRIES, INC.

Status	Version	
Published	1	
Assigned PSA Specialist	Email	Phone Number
Ivory Anderson	ianderson1@sandi.net	(916) 835-7349

Subcontractor's Information

Contractor		
ROBERTSON INDUSTRIES, INC.		
Company Address	Phone Number	Fax Number
2414 W 12TH ST, # 5 TEMPE, AZ 85281		
CSLB License Number	DIR Number	
667261	1000002700	
Contractor License Classification		
C-61 / D12 - SYNTHETIC PRODUCTS		

Pre-Award & Contract Information

Bid Number	Bid Title	Prevailing Wage Determination
CC22-0695-39-A1	Oak Park ES WSM - LLB	2023-1
Contract Number	Contract Title	Contract Amount
CC22-0695-39-A1-G1 (GMP No. 1)	Oak Park ES WSM	23850000.00

Overall Scope of Work for Which Your Company is Responsible

Overall Scope of Work

Install rubberized safety surfacing to playground areas, using shovels, trowels, wheelbarrows, a mixer and brooms.

Jobsite Scheduling Information

Expected Start Date 5/30/2023	Estimated Duration(Days) 10
Number of Shifts 1	Shift Description 7:00 am to 3:30 pm
Pay Day Thursday	Pay Period End Day Saturday

Jobsite Administration

JOBSITE CONTACT ?	ADMISTRATIVE ROLE	FIRST NAME	LAST NAME	EMAIL	PHONE
Yes	Superintendent	Alicia	Moya	alicia.moya@playcoresurfacing.com	(909) 921-0025
Yes	Lead	Al	Salgado	Al.salgado@playcoresurfacing.com	(626) 277-2822

Crew: Installers

Scope of Work your firm will perform on this project
Install rubberized safety surfacing to playground areas.

Equipment to be utilized in performing work on this Project
A mixer, Wheelbarrow, Shovels, Trowels and brooms.

Referral and Jurisdictional Assignment

UNION	DIR CLASSIFICATION	ASSIGNMENT STATUS	CREW MEMBER ACTIVITIES /RESPONSIBILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORCE AVERAGE	ESTIMATED WORKFORCE PEAK
Glaziers & Floor Coverers Local 1399	Floorlayer	Pending	Spreading, smoothing material to surface. Sweeping and clean up.	Pending	7/15/2025 - 7/30/2025	5	7

Add other direct Subcontractors not included on the Division of Work

TBD?

TIERED SUBCONTRACTOR

TIERED SUBCONTRACTOR'S SCOPE

Contractor not required to submit information