



C O N S U L T I N G , I N C .

PLANNING ♦ ENGINEERING ♦ SURVEYING ♦ COMMERCIAL ♦ RESIDENTIAL

10650 Scripps Ranch Blvd., Suite 125, San Diego, CA 92131
Phone: 858-271-8807 Fax: 858-271-8803 Email: xyzconsulting@verizon.net

ATTACHMENT A - LETTER OF ASSENT

May 15, 2023

Project Labor Coordinator
4860 Ruffner Street
San Diego, CA 92111
Fax: (858) 496-1953

Attention: Ivory J. Anderson, Jr. Sr. SDUSD PSA Specialist

**Re: San Diego Unified School District Project Stabilization Agreement
Construction and Major Rehabilitation Funded by Locally Approved Bonds**

Dear Sir:

This is to confirm **XYZ Consulting, Inc.** agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CC22-0695-39-A1-G1 (GMP No. 1) and Oak Park ES WSM**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

XYZ Consulting, Inc.

By: 
Alberto Ramos/President

[Copies of this Letter must be submitted to the Project Labor Coordinator and to the Council consistent with Article II, Section 2.4(b)]

Subcontractor's Pre-Job Conference Form: XYZ CONSULTING, INC.

Status	Version	
Published	1	
Assigned PSA Specialist	Email	Phone Number
Ivory Anderson	ianderson1@sandi.net	(916) 835-7349

Subcontractor's Information

Contractor

XYZ CONSULTING, INC.

Company Address	Phone Number	Fax Number
10650 SCRIPPS RANCH BLVD, STE 125 SAN DIEGO, CA 92131		

CSLB License Number	DIR Number
	1000003230

Contractor License Classification

Pre-Award & Contract Information

Bid Number	Bid Title	Prevailing Wage Determination
CC22-0695-39-A1	Oak Park ES WSM - LLB	2023-1
Contract Number	Contract Title	Contract Amount
CC22-0695-39-A1-G1 (GMP No. 1)	Oak Park ES WSM	23850000.00

Overall Scope of Work for Which Your Company is Responsible

Overall Scope of Work
Construction Survey

Jobsite Scheduling Information

Expected Start Date

6/20/2023

Estimated Duration(Days)

395

Number of Shifts

1

Shift Description

7:00 am - 3:30 pm

Pay Day

Friday

Pay Period End Day

Friday

Jobsite Administration

JOBSITE CONTACT ?	ADMISTRATIVE ROLE	FIRST NAME	LAST NAME	EMAIL	PHONE
Yes	Superintendent	Jay	Ramos	xyzconsulting@verizon.net	(951) 553-0021

Crew: Allan Lam

Scope of Work your firm will perform on this project

Building Corners (Bldgs #7,8,9), Bldg Pad Certifications
 (Bldgs #7,8,9), Curb & Gutters, Edge of Concrete and
 Edge of Pavement, Bldg Foundation (3 bldgs),
 Retaining Walls, Walkways/Sidewalks, Shade
 Structures, Playgrounds, Site Utilities

Equipment to be utilized in performing work on this

Project
 GPS/Total Station (Robotic)

Referral and Jurisdictional Assignment

UNION	DIR CLASSIFICATION	ASSIGNMENT STATUS	CREW MEMBER ACTIVITIES /RESPONSIBILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORCE AVERAGE	ESTIMATED WORKFORCE PEAK
Operating Engineers Local 12	Operator	Pending	Instrument man/Survey	Pending	6/19/2023 - 7/25/2025	1	1

Add other direct Subcontractors not included on the Division of Work

TBD?

TIERED SUBCONTRACTOR

TIERED SUBCONTRACTOR'S SCOPE

Contractor not required to submit information