



**ATTACHMENT A - LETTER OF ASSENT**

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

**11/19/2015**

Project Labor Coordinator  
Parsons Constructors Inc.  
100 W. Walnut Street  
Pasadena, CA 91124

Fax: (626)440-2516  
Email: jessica.jones@parsons.com

Attention: Jessica Jones


**Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")**

Ms. Jones:

This is to confirm **RAP Engineering, Inc.** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ-16-0469-57 New Building Construction for Ocean Discovery Institute Living Lab** and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

**RAP Engineering, Inc.**

By:   
Robert Perez, President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



**San Diego Unified School District  
Project Stabilization Agreement (PSA)  
Subcontractor's Pre-Job Conference Form**

Subcontractor Information		
Subcontractor Name: <b>RAP Engineering, Inc.</b>		
Address: <b>503 E. Mission Road, San Marcos, CA 92069</b>		
Phone: <b>760-233-2980</b>		
Fax: <b>760-233-2984</b>		
License Number: <b>880956</b>	License Classification: <b>A</b>	License Status: <b>Exp. 06/30/17</b>

Project Information	Jobsite Scheduling Information	
Approximate Start Date: <b>Unknown</b>	Number of Shifts: <b>1</b>	
Expected Duration of Work (days): <b>3 days</b>	Daily Start Time: <b>7:00 am</b>	Daily Stop Time: <b>3:30 pm</b>
	Pay Period End Day: <b>Sunday</b>	Pay Day: <b>Wednesday</b>

Describe the Work You Will Perform on this Project (100 words or less)
<b>Grade and install class2 base and asphalt concrete, approx. 3,300 sf</b>

Equipment to Be Utilized in Performing Work on this Project
<b>Skiploader, Skidsteer, double drum roller, paving machine</b>

Project Name:  
Contract Number:  
General Contractor:

1<sup>st</sup> Advertisement Date:  
Prev. Wage Determination:



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

### Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.
2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
3. The subcontractor shall review each claim and shall make final work assignments.
4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

### Jurisdictional Assignments

Scope of Work	Craft Assignment--Identify Local Union No	Manpower Est.	
		Peak	Avg
Grading/Paving	Operating Engineers Local 12	5	3
Grading/Paving	Laborers Local 89	5	3

### San Diego Building and Construction Local Unions

- |   |   |
|---|---|
| <ul style="list-style-type: none"> <li>• Insulators &amp; Allied Trades (Heat &amp; Frost) Local 5,</li> <li>• Boilermakers Local 92, Bricklayers &amp; Allied Craftsmen Local 4,</li> <li>• Cement Masons Local 500/Area 744,</li> <li>• IBEW - Electrical Workers Local 569,</li> <li>• International Union of Elevator Constructors Local 18,</li> <li>• Iron Workers Local 229,</li> <li>• Laborers Local 89,</li> <li>• Plasterers Local 200,</li> <li>• Plaster Tenders of So Cal Local 1414,</li> <li>• Operating Engineers Local 12,</li> <li>• Plumbers &amp; Steamfitters UA Local 230,</li> <li>• Road Sprinkler Fitters Local 669,</li> <li>• Roofers &amp; Water Proofers Local 45,</li> </ul> | <ul style="list-style-type: none"> <li>• Sheet Metal Workers Local 206,</li> <li>• Steamfitters &amp; Pipefitters Local 250,</li> <li>• Teamsters Local 36,</li> <li>• Tile/Marble/Terrazzo Local 18</li> <li>• Southwest Regional Council of Carpenters Local 547/1506:</li> <li>• Millwrights &amp; Machine Erectors Local 1607 Pile Drivers Local 2375</li> <li>• Painter &amp; Allied Trades DC 36:</li> <li>• So Cal Drywall Finishers Local 1136,</li> <li>• Floor Covers Local 1399,</li> <li>• Glaziers Local 1399,</li> <li>• Paint &amp; Tapers Local 1399,</li> <li>• Tradeshow and Sign Craft Local 831</li> <li>• UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications</li> </ul> |
|---|---|

Project Name:  
Contract Number:  
General Contractor:

1<sup>st</sup> Advertisement Date:  
Prev. Wage Determination:



ATTACHMENT A - LETTER OF ASSENT

November 24, 2015

Project Labor Coordinator  
Parsons Constructors Inc.  
100 W. Walnut Street  
Pasadena, CA 91124

Fax: (626)440-2516  
Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: **San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")**

Dear Sir:

This is to confirm San Diego Steel Solutions agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ-16-0469-57 Ocean Discovery Institute**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

San Diego Steel Solutions

By: *Guillermina C. Summerlin*  
[Guillermina C. Summerlin]

\* \* \* Communication Result Report ( Nov. 24. 2015 4:25PM ) \* \* \*

1) San Diego Steel Solutions  
2) (760) 489-9990

Date/Time: Nov. 24. 2015 4:25PM

File No.	Mode	Destination	Pg (s)	Result	Page Not Sent
1178	Memory TX	16264402516	P. 1	OK	

Reason for error

E. 1) Hang up or line fail	E. 2) Busy
E. 3) No answer	E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size	



ATTACHMENT A - LETTER OF ASSENT

November 24, 2015

Project Labor Coordinator  
Parsons Constructors Inc.  
109 W. Walnut Street  
Pasadena, CA 91124

Fax: (626)440-2516  
Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition 5 ("PSA")

Dear Sir:

This is to confirm San Diego Steel Solutions agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition 5 ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ-16-9469-57 Ocean Discovery Institute, and this Company shall require all of its subcontractors of whatsoever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

San Diego Steel Solutions

By: *Guillermina C. Summerlin*  
[Guillermina C. Summerlin]



**San Diego Unified School District  
Project Stabilization Agreement (PSA)  
Subcontractor's Pre-Job Conference Form**

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: Ocean Discovery		Number of Shifts:	
General Contractor: Soltek Pacific Construction Company	SD Unified Contract Number: CZ-16-0469-57	Daily Start Time: 7am	Daily Stop Time: 3.30 pm
Subcontractor Start Date: TBD	Subcontractor Duration (Days): 5	Pay Period End Day: Sunday	Pay Day: Fri.

Subcontractor Information		
Subcontractor Name: San Diego Steel Solutions		
Address: 579 Enterprise Street, Escondido, CA 92029		
Contact Email Address: <a href="mailto:anthony@sdsscconcretedivision.com">anthony@sdsscconcretedivision.com</a> / <a href="mailto:sdsteelsolutions@yahoo.com">sdsteelsolutions@yahoo.com</a>		
Phone: 760-489-9990		
Fax: 760-489-8610	License Classification: C-51 / C-8	License Status: Active
License Number: 932783		

Describe the Work You Will Perform on this Project (100 words or less)
Concrete

Equipment to Be Utilized in Performing Work on this Project
TBD



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

### Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.
2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
3. The subcontractor shall review each claim and shall make final work assignments.
4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

### Jurisdictional Assignments

<u>Scope of Work</u>	<u>Craft Assignment—Identify Union Name and Local</u>	<u>Manpower Est.</u>	
	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>
<b>EXAMPLE: ABC Sprockets/Installation of Sprockets</b>	<b>Sprocket Installers Local 123</b>	<b>5</b>	<b>2</b>
CEMENT MASON	Cement Mason Local 500	4	2

### San Diego Building and Construction Local Unions

- |   |   |
|---|---|
| <ul style="list-style-type: none"> <li>• Insulators &amp; Allied Trades (Heat &amp; Frost) Local 5</li> <li>• Boilermakers Local 92</li> <li>• Bricklayers &amp; Allied Craftsmen Local 4</li> <li>• Cement Masons Local 500/Area 744</li> <li>• IBEW - Electrical Workers Local 569</li> <li>• International Union of Elevator Constructors Local 18</li> <li>• Iron Workers Local 229</li> <li>• Laborers Local 89</li> <li>• Laborers Local Environmental Workers Local 300</li> <li>• Plasterers Local 200</li> <li>• Plaster Tenders of So Cal Local 1414</li> <li>• Operating Engineers Local 12</li> <li>• Plumbers &amp; Steamfitters UA Local 230</li> <li>• Road Sprinkler Fitters Local 669</li> <li>• Roofers &amp; Water Proofers Local 45</li> <li>• Laborers International Union Highway &amp; Street Stripers' LU 1184</li> </ul> | <ul style="list-style-type: none"> <li>• Sheet Metal Workers Local 206</li> <li>• Steamfitters &amp; Pipefitters Local 250</li> <li>• Teamsters Local 36</li> <li>• Tile/Marble/Terrazzo Local 18</li> <li>• Southwest Regional Council of Carpenters Local 547</li> <li>• Southwest Regional Council of Carpenters Local 1506</li> <li>• Millwrights &amp; Machine Erectors Local 1607 Pile Drivers Local 2375</li> <li>• Painter &amp; Allied Trades DC 36:</li> <li>• So Cal Drywall Finishers Local 1136</li> <li>• Floor Covers Local 1399</li> <li>• Glaziers Local 1399</li> <li>• Paint &amp; Tapers Local 1399</li> <li>• Tradeshow and Sign Craft Local 831</li> <li>• UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications</li> </ul> |
|---|---|



BRICK · STONE · BLOCK · FIREPLACES

ATTACHMENT A - LETTER OF ASSENT

November 30, 2015

Project Labor Coordinator  
Parsons Constructors Inc.  
100 W. Walnut Street  
Pasadena, CA 91124

Fax: (626)440-2516  
Email: jessica.jones@parsons.com

Attention: Jessica Jones


**Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")**

Dear Sir:

This is to confirm **Schwartz Masonry Inc.** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ-16-0469-57- Ocean Discovery Project**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

**SCHWARTZ MASONRY INC.**

By:   
Scott Schwartz, President

PO BOX 710790 \* SANTEE, CA 92072-0790 \* 619-668-0887 \* fax 619-668-0838

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]





## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

### Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.
2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
3. The subcontractor shall review each claim and shall make final work assignments.
4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

### Jurisdictional Assignments

<u>Scope of Work</u>	<u>Craft Assignment—Identify Union Name and Local</u>	<u>Manpower Est.</u>	
	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>
<b>EXAMPLE: ABC Sprockets/Installation of Sprockets</b>	<b>Sprocket Installers Local 123</b>	<b>5</b>	<b>2</b>
SCHWARTZ MASONRY INC.	BRICKLAYERS & ALLIED CRAFTSMEN LOCAL 4		

### San Diego Building and Construction Local Unions

<ul style="list-style-type: none"> <li>• Insulators &amp; Allied Trades (Heat &amp; Frost) Local 5</li> <li>• Boilermakers Local 92</li> <li>• Bricklayers &amp; Allied Craftsmen Local 4</li> <li>• Cement Masons Local 500/Area 744</li> <li>• IBEW - Electrical Workers Local 569</li> <li>• International Union of Elevator Constructors Local 18</li> <li>• Iron Workers Local 229</li> <li>• Laborers Local 89</li> <li>• Laborers Local Environmental Workers Local 300</li> <li>• Plasterers Local 200</li> <li>• Plaster Tenders of So Cal Local 1414</li> <li>• Operating Engineers Local 12</li> <li>• Plumbers &amp; Steamfitters UA Local 230</li> <li>• Road Sprinkler Filters Local 669</li> <li>• Roofers &amp; Water Proofers Local 45</li> <li>• Laborers International Union Highway &amp; Street Stripers' LU 1184</li> </ul>	<ul style="list-style-type: none"> <li>• Sheet Metal Workers Local 206</li> <li>• Steamfitters &amp; Pipefitters Local 250</li> <li>• Teamsters Local 36</li> <li>• Tile/Marble/Terrazzo Local 18</li> <li>• Southwest Regional Council of Carpenters Local 547</li> <li>• Southwest Regional Council of Carpenters Local 1506</li> <li>• Millwrights &amp; Machine Erectors Local 1607 Pile Drivers Local 2375</li> <li>• Painter &amp; Allied Trades DC 36:</li> <li>• So Cal Drywall Finishers Local 1136</li> <li>• Floor Covers Local 1399</li> <li>• Glaziers Local 1399</li> <li>• Paint &amp; Tapers Local 1399</li> <li>• Tradeshow and Sign Craft Local 831</li> <li>• UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications</li> </ul>
---	---



**San Diego Unified School District  
Project Stabilization Agreement (PSA)  
Subcontractor's Pre-Job Conference Form**

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: Ocean Discovery		Number of Shifts:	
General Contractor: Soltek Pacific Construction Company	SD Unified Contract Number: CZ-16-0469-57	Daily Start Time: 7 <sup>00</sup> AM	Daily Stop Time: 3:30 PM
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day: SATURDAY	Pay Day: FRIDAY

Subcontractor Information		
Subcontractor Name: SCHWARTZ MASONRY INC.		
Address: PO BOX 710790, SANTEE, CA 92072-0790		
Contact Email Address: SCHWARTZØ15@GMAIL.COM / SCHWØ15@PACBELL.NET		
Phone: (619) 668-0887		
Fax: (619) 668-0838	License Classification: C29	License Status: ACTIVE
License Number: 590853		

Describe the Work You Will Perform on this Project (100 words or less)
CONCRETE MASONRY UNIT CONSTRUCTION & STONE COBBLE VENEER. CONSTRUCTION CONSISTS OF EXTERIOR BUILDING / RETAINING WALLS. INTERIOR CMU WALLS AT BUILDING ALSO INCLUDED.

Equipment to Be Utilized in Performing Work on this Project
FORKLIFT (S)
MORTAR MIXER (S)
MASONRY SAW (S)



To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

**November 30, 2015**

Project Labor Coordinator  
Parsons Constructors Inc.  
100 W. Walnut Street  
Pasadena, CA 91124

Fax: (626)440-2516  
Email: [jessica.jones@parsons.com](mailto:jessica.jones@parsons.com)

Attention: Jessica Jones

**Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")**

Dear Sir:

This is to confirm **Standard Drywall, Inc.** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ-16-0469-57- Ocean Discovery Project**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

A handwritten signature in black ink that reads 'Robert E. Caya'.

**Standard Drywall, Inc.**

By:  
**Robert E. Caya, President**

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



**San Diego Unified School District  
Project Stabilization Agreement (PSA)  
Subcontractor's Pre-Job Conference Form**

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: Ocean Discovery		Number of Shifts:	
General Contractor: Soltek Pacific Construction Company	SD Unified Contract Number: CZ-16-0469-57	Daily Start Time:	Daily Stop Time:
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day: Saturday	Pay Day: Weekly, Friday

Subcontractor Information		
Subcontractor Name: Standard Drywall, Inc.		
Address: 9902 Channel Road, Lakeside, CA 92040		
Contact Email Address: rec@standrdrywall.com		
Phone: (619) 443-7034		
Fax: (619) 443-7065	License Classification: B, C-2, C-9, C-35	License Status: Current
License Number: 444328		

Describe the Work You Will Perform on this Project (100 words or less)
Lath, Plaster, Framing, Fireproofing, Sprayed Insulation, Drywall

Equipment to Be Utilized in Performing Work on this Project
Pump for Fire proofing and Plaster
Insulation sprayer
Scaffold



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

### Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.
2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
3. The subcontractor shall review each claim and shall make final work assignments.
4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

### Jurisdictional Assignments

Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.	
	Union No	Peak	Avg
<b>EXAMPLE: ABC Sprockets/Installation of Sprockets</b>	<b>Sprocket Installers Local 123</b>	<b>5</b>	<b>2</b>
Standard Drywall/ Installation of Drywall, Lath and Metal Framing	Carpenter/Lathers - Carpenters Local 1506	8	4
Standard Drywall/ Installation for Plaster	Plasters – Carpenters Local 1506	4	4
Standard Drywall/ Installation for Plaster	Plaster Tenders – Carpenters Local 1506	2	2

### San Diego Building and Construction Local Unions

- |   |  |
|---|--|
| <ul style="list-style-type: none"> <li>• Insulators &amp; Allied Trades (Heat &amp; Frost) Local 5</li> <li>• Boilermakers Local 92</li> <li>• Bricklayers &amp; Allied Craftsmen Local 4</li> <li>• Cement Masons Local 500/Area 744</li> <li>• IBEW - Electrical Workers Local 569</li> <li>• International Union of Elevator Constructors Local 18</li> <li>• Iron Workers Local 229</li> <li>• Laborers Local 89</li> <li>• Laborers Local Environmental Workers Local 300</li> <li>• Plasterers Local 200</li> <li>• Plaster Tenders of So Cal Local 1414</li> <li>• Operating Engineers Local 12</li> <li>• Plumbers &amp; Steamfitters UA Local 230</li> <li>• Road Sprinkler Fitters Local 669</li> </ul> | <ul style="list-style-type: none"> <li>• Sheet Metal Workers Local 206</li> <li>• Steamfitters &amp; Pipefitters Local 250</li> <li>• Teamsters Local 36</li> <li>• Tile/Marble/Terrazzo Local 18</li> <li>• Southwest Regional Council of Carpenters Local 547</li> <li>• Southwest Regional Council of Carpenters Local 1506</li> <li>• Millwrights &amp; Machine Erectors Local 1607 Pile Drivers Local 2375</li> <li>• Painter &amp; Allied Trades DC 36:</li> <li>• So Cal Drywall Finishers Local 1136</li> <li>• Floor Covers Local 1399</li> <li>• Glaziers Local 1399</li> <li>• Paint &amp; Tapers Local 1399</li> <li>• Tradeshow and Sign Craft Local 831</li> </ul> |
|---|--|



**San Diego Unified School District  
Project Stabilization Agreement (PSA)  
Subcontractor's Pre-Job Conference Form**

<ul style="list-style-type: none"><li>• Roofers &amp; Water Proofer Local 45</li><li>• Laborers International Union Highway &amp; Street Stripers' LU 1184</li></ul>	<ul style="list-style-type: none"><li>• UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications</li></ul>
--	---

STANTON UTILITIES, INC.  
HVAC, PLMB, LNDSCP, ELEC  
10580 BEACH BLVD - STANTON, CA. 90680  
TEL. (714) 761-1617 FAX (714) 761-6389  
LIC. # 967030 (A, B, C10, C20, C36, C27) Exp: 10/31/17  
DIR. # 1000009551

December 01, 2015

Project Labor Coordinator  
Parsons Constructors Inc.  
100 W. Walnut Street  
Pasadena, CA 91124

Fax: (626)440-2516  
Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major  
Rehabilitation Funded By Proposition S ("PSA")


Dear Sir:

This is to confirm STANTON UTILITIES, INC. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ-16-0469-57- Ocean Discovery Project, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

STANTON UTILITIES, INC.

By:



Patrick Leonard  
RMO

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: Ocean Discovery		Number of Shifts: 1	
General Contractor: Soltex Pacific Construction Company	SD Unified Contract Number: CZ-16-0469-57	Daily Start Time: 7:00 a.m.	Daily Stop Time: 3:30 p.m.
Subcontractor Start Date: TBD	Subcontractor Duration (Days): TBD	Pay Period End Day: FRIDAY	Pay Day: FRIDAY

Subcontractor Information		
Subcontractor Name: Stanton Utilities, Inc.		
Address: 10580 Beach Blvd., Stanton CA 90680		
Contact Email Address: <a href="mailto:pat@stantonutilities.com">pat@stantonutilities.com</a> ; <a href="mailto:reza@stantonutilities.com">reza@stantonutilities.com</a>		
Phone: 714-761-1617		
Mob.: Pat - 951-691-9439 Reza: 310-883-8892		
Fax: 714-761-6389	License Classification: A B C20 C36 C10 C27	License Status: Current/Active
License Number: 967030		

Describe the Work You Will Perform on this Project (100 words or less)
<p>Complete interior domestic plumbing</p> <p>Complete exterior on-site underground utilities</p> <p>Complete exterior off-site underground utilities per written scope</p> <p>Rain water harvesting system</p> <p>Grey water waste system</p>

Equipment to Be Utilized in Performing Work on this Project
Excavators, back hoes, skip loaders, water truck





## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

### Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.
2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
3. The subcontractor shall review each claim and shall make final work assignments.
4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

### Jurisdictional Assignments

<u>Scope of Work</u>	<u>Craft Assignment—Identify Union Name and Local</u>	<u>Manpower Est.</u>	
	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>
<b>EXAMPLE: ABC Sprockets/Installation of Sprockets</b>	<b>Sprocket Installers Local 123</b>	<b>5</b>	<b>2</b>
Plumbing	Local 230	4	2
Operators	Local 12	2	1
Laborers	Local 89	4	2

### San Diego Building and Construction Local Unions

- |   |   |
|---|---|
| <ul style="list-style-type: none"> <li>• Insulators &amp; Allied Trades (Heat &amp; Frost) Local 5</li> <li>• Boilermakers Local 92</li> <li>• Bricklayers &amp; Allied Craftsmen Local 4</li> <li>• Cement Masons Local 500/Area 744</li> <li>• IBEW - Electrical Workers Local 569</li> <li>• International Union of Elevator Constructors Local 18</li> <li>• Iron Workers Local 229</li> <li>• Laborers Local 89</li> <li>• Laborers Local Environmental Workers Local 300</li> <li>• Plasterers Local 200</li> <li>• Plaster Tenders of So Cal Local 1414</li> <li>• Operating Engineers Local 12</li> <li>• Plumbers &amp; Steamfitters UA Local 230</li> <li>• Road Sprinkler Fitters Local 669</li> <li>• Roofers &amp; Water Proofers Local 45</li> <li>• Laborers International Union Highway &amp; Street Stripers' LU 1184</li> </ul> | <ul style="list-style-type: none"> <li>• Sheet Metal Workers Local 206</li> <li>• Steamfitters &amp; Pipefitters Local 250</li> <li>• Teamsters Local 36</li> <li>• Tile/Marble/Terrazzo Local 18</li> <li>• Southwest Regional Council of Carpenters Local 547</li> <li>• Southwest Regional Council of Carpenters Local 1506</li> <li>• Millwrights &amp; Machine Erectors Local 1607 Pile Drivers Local 2375</li> <li>• Painter &amp; Allied Trades DC 36:</li> <li>• So Cal Drywall Finishers Local 1136</li> <li>• Floor Covers Local 1399</li> <li>• Glaziers Local 1399</li> <li>• Paint &amp; Tapers Local 1399</li> <li>• Tradeshow and Sign Craft Local 831</li> <li>• UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications</li> </ul> |
|---|---|



LETTER OF ASSENT

November 30, 2015

Project Labor Coordinator  
Parsons Constructors Inc  
100 W Walnut Street  
Pasadena, CA 91124

Fax: (626) 440-2516

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Attention: Jessica Jones

Dear Sir:

This is to confirm Watkins Environmental, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S effective July 28, 2009, consisting of the Resolution dates July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ-16-0469-57 - Ocean Discovery Project and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Watkins Environmental, Inc.

A handwritten signature in black ink, appearing to read 'Ryan Moore', written over a horizontal line.

By:  
Ryan Moore, Estimator



**San Diego Unified School District  
Project Stabilization Agreement (PSA)  
Subcontractor's Pre-Job Conference Form**

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: <i>Ocean Discovery Institute Living Lab</i>		Number of Shifts: TBD	
General Contractor: <i>Soitek Pacific Construction Company</i>	SD Unified Contract Number: CZ-16-0469-57	Daily Start Time: 7:00 AM	Daily Stop Time: 3:30 PM
Subcontractor Start Date: TBD	Subcontractor Duration (Days): TBD	Pay Period End Day: TBD	Pay Day: Friday

Subcontractor Information		
Subcontractor Name: <i>Watkins Environmental, Inc.</i>		
Address: 8291 Aero Place, Suite 160 San Diego, CA 92123		
Contact Email Address: <i>ryan@watkinsenviro.com</i>		
Phone: 858-268-1500		
Fax: 858-268-1525	License Classification: A, B, C-21, ASB, HAZ	License Status: Active
License Number: 966461		

Describe the Work You Will Perform on this Project (100 words or less)
<p>Remove and dispose of existing asbestos-containing sprayed-on acoustic ceiling material per the <i>Hazardous Building Materials Survey</i> prepared by <i>Ninyo &amp; Moore</i> dated March 14, 2014.</p> <p>Remove and dispose of existing universal waste per above survey such as: light tubes and ballasts, non-incandescent lights, smoke detectors, etc.</p>

Equipment/Materials to Be Utilized in Performing Work on this Project
<p>HEPA vacuums, fans, decontamination showers, plastic/poly, hand tools, clear bags, suits and respirators, HEPA negative air machines, personal air pumps, airless sprayers, Hudson Sprayers, dump truck, 40 yd. dumpster, etc.</p>



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

### Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.
2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
3. The subcontractor shall review each claim and shall make final work assignments.
4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

### Jurisdictional Assignments

<u>Scope of Work</u>	<u>Craft Assignment—Identify Union Name and Local</u>	<u>Manpower Est.</u>	
	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>
<b><i>Asbestos-Containing Material</i></b>	<b><i>Liuna Local 300</i></b>	<b>6</b>	<b>5</b>

### San Diego Building and Construction Local Unions

- |  |   |
|--|---|
| <ul style="list-style-type: none"> <li>• Insulators &amp; Allied Trades (Heat &amp; Frost) Local 5</li> <li>• Boilermakers Local 92</li> <li>• Bricklayers &amp; Allied Craftsmen Local 4</li> <li>• Cement Masons Local 500/Area 744</li> <li>• IBEW - Electrical Workers Local 569</li> <li>• International Union of Elevator Constructors Local 18</li> <li>• Iron Workers Local 229</li> <li>• Laborers Local 89</li> <li>• Laborers Local Environmental Workers Local 300</li> <li>• Plasterers Local 200</li> <li>• Plaster Tenders of So Cal Local 1414</li> <li>• Operating Engineers Local 12</li> <li>• Plumbers &amp; Steamfitters UA Local 230</li> <li>• Road Sprinkler Fitters Local 669</li> <li>• Roofers &amp; Water Proofers Local 45</li> <li>• Laborers International Union Highway &amp; Street Strippers' LU 1184</li> </ul> | <ul style="list-style-type: none"> <li>• Sheet Metal Workers Local 206</li> <li>• Steamfitters &amp; Pipefitters Local 250</li> <li>• Teamsters Local 36</li> <li>• Tile/Marble/Terrazzo Local 18</li> <li>• Southwest Regional Council of Carpenters Local 547</li> <li>• Southwest Regional Council of Carpenters Local 1506</li> <li>• Millwrights &amp; Machine Erectors Local 1607 Pile Drivers Local 2375</li> <li>• Painter &amp; Allied Trades DC 36:</li> <li>• So Cal Drywall Finishers Local 1136</li> <li>• Floor Covers Local 1399</li> <li>• Glaziers Local 1399</li> <li>• Paint &amp; Tapers Local 1399</li> <li>• Tradeshow and Sign Craft Local 831</li> <li>• UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications</li> </ul> |
|--|---|



**ATTACHMENT A - LETTER OF ASSENT**

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

**November 17, 2015**

Project Labor Coordinator  
Parsons Constructors Inc.  
100 W. Walnut Street  
Pasadena, CA 91124

Fax: (626)440-2516  
Email: [jessica.jones@parsons.com](mailto:jessica.jones@parsons.com)

Attention: Jessica Jones

**Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")**

Dear Sir:

This is to confirm World Bridge Technologies, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ-16-0469-57 New Building Construction for Ocean Discovery Institute Living Lab**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

A handwritten signature in black ink, appearing to read "Kevin Ware", written in a cursive style.

**World Bridge Technologies, Inc.**

By:  
Kevin Ware, President

[Copies of this Letter must be submitted to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]

Addressee	Start Time	Time	Prints	Result	Note
5212917	11-17 14:23	00:00:22	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLV: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POWR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



#### ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

November 17, 2015

San Diego Building and  
Construction Trades Council  
Attn: Tom Lemmon  
3737 Camino Del Rio South, Ste 202  
San Diego, CA 92108

Fax: (619) 521-2917  
Email: tomlemmon@sdbctc.org

Attention: Tom Lemmon

**Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")**

Dear Sir:

This is to confirm World Bridge Technologies, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ-16-0469-57 New Building Construction for Ocean Discovery Institute Living Lab, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

World Bridge Technologies, Inc.

By:  
Kevin Ware, President

[Copies of this Letter must be submitted to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



**ATTACHMENT A - LETTER OF ASSENT**

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

**November 17, 2015**

San Diego Building and  
Construction Trades Council  
Attn: Tom Lemmon  
3737 Camino Del Rio South, Ste 202  
San Diego, CA 92108

Fax: (619) 521-2917  
Email: [tomlemmon@sdbetc.org](mailto:tomlemmon@sdbetc.org)

Attention: Tom Lemmon

**Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")**

Dear Sir:

This is to confirm World Bridge Technologies, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ-16-0469-57 New Building Construction for Ocean Discovery Institute Living Lab**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

A handwritten signature in black ink, appearing to read "Kevin Ware", written in a cursive style.

**World Bridge Technologies, Inc.**

By:  
Kevin Ware, President

[Copies of this Letter must be submitted to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]

Addressee	Start Time	Time	Prints	Result	Note
18586212673	11-17 14:24	00:00:31	001/001	OK	

Note TMR: Timer TX, PDL: Polling, ORS: Original Size Setting, FME: Frame Erase Tx,  
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
BND: Double-sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,  
RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address FAX,  
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVR: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



#### ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

November 17, 2015

Southwest Regional Council of Carpenters  
Attn: Michael Magallanes  
8593 Miralani Drive, Ste A  
San Diego, CA 92126

Fax: (858) 621-2673  
Email: Michael@local1506.org

Attention: Michael Magallanes

**Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")**

Dear Sir:

This is to confirm World Bridge Technologies, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ-16-0469-57 New Building Construction for Ocean Discovery Institute Living Lab, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

World Bridge Technologies, Inc.

By:  
Kevin Ware, President

[Copies of this Letter must be submitted to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]





**ATTACHMENT A - LETTER OF ASSENT**

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

**November 17, 2015**

Southwest Regional Council of Carpenters  
Attn: Michael Magallanes  
8595 Miralani Drive, Ste A  
San Diego, CA 92126

Fax: (858) 621-2673  
Email: Michael@local506.org

Attention: Michael Magallanes

**Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")**

Dear Sir:

This is to confirm World Bridge Technologies, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ-16-0469-57 New Building Construction for Ocean Discovery Institute Living Lab**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

**World Bridge Technologies, Inc.**

By:  
Kevin Ware, President

[Copies of this Letter must be submitted to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



**San Diego Unified School District  
Project Stabilization Agreement (PSA)  
Subcontractor's Pre-Job Conference Form**

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: <b>NEW BUILDING CONSTRUCTION FOR OCEAN DISCOVERY INSTITUTE LIVING LAB</b>		Number of Shifts: 1	
General Contractor: <b>Soltek Pacific</b>	SD Unified Contract Number: <b>CZ-16-0469-57</b>	Daily Start Time: 7:00	Daily Stop Time: 3:30
Subcontractor Start Date: Unknown at this time	Subcontractor Duration (Days): 180	Pay Period End Day: Sunday	Pay Day: Friday

Subcontractor Information		
Subcontractor Name: <b>World Bridge Technologies, Inc.</b>		
Address: <b>1050 Pioneer Way Suite G El Cajon CA 92020</b>		
Contact Email Address: <b>NormanA@worldbridgetech.com</b>		
Phone: <b>619-792-1260</b>		
Fax: <b>619-792-1988</b>	License Classification: <b>C7, C10, B</b>	License Status: <b>Active</b>
License Number: <b>848495</b>		

Describe the Work You Will Perform on this Project (100 words or less)
<b>Low Voltage Systems</b>

Equipment to Be Utilized in Performing Work on this Project
<b>Snips, Ladders</b>



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments			
<p>Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.</p> <p>Subcontractors make work assignments in accordance with Articles 8 &amp; 9, and Addendum 1 of the SDUSD PSA.</p> <ol style="list-style-type: none"> <li>1. Preliminary assignments by the subcontractor.</li> <li>2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference</li> <li>3. The subcontractor shall review each claim and shall make final work assignments.</li> <li>4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.</li> </ol>			
Jurisdictional Assignments			
Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.	
	Union No	Peak	Avg
Low Voltage Systems	Soundman - Local 569	5	2-3
San Diego Building and Construction Local Unions			
<ul style="list-style-type: none"> <li>• Insulators &amp; Allied Trades (Heat &amp; Frost) Local 5,</li> <li>• Boilermakers Local 92, Bricklayers &amp; Allied Craftsmen Local 4,</li> <li>• Cement Masons Local 500/Area 744,</li> <li>• IBEW - Electrical Workers Local 569,</li> <li>• International Union of Elevator Constructors Local 18,</li> <li>• Iron Workers Local 229,</li> <li>• Laborers Local 89,</li> <li>• Laborers Local 300,</li> <li>• Plasterers Local 200,</li> <li>• Plaster Tenders of So Cal Local 1414,</li> <li>• Operating Engineers Local 12,</li> <li>• Plumbers &amp; Steamfitters UA Local 230,</li> <li>• Road Sprinkler Fitters Local 669,</li> <li>• Roofers &amp; Water Proofers Local 45,</li> <li>• Laborers International Union Highway &amp; Street Stripers' LU 1184</li> </ul>		<ul style="list-style-type: none"> <li>• Sheet Metal Workers Local 206,</li> <li>• Steamfitters &amp; Pipefitters Local 250,</li> <li>• Teamsters Local 36,</li> <li>• Tile/Marble/Terrazzo Local 18</li> <li>• Southwest Regional Council of Carpenters Local 547</li> <li>• Southwest Regional Council of Carpenters Local 1506</li> <li>• Millwrights &amp; Machine Erectors Local 1607 Pile Drivers Local 2375</li> <li>• Painter &amp; Allied Trades DC 36:</li> <li>• So Cal Drywall Finishers Local 1136,</li> <li>• Floor Covers Local 1399,</li> <li>• Glaziers Local 1399,</li> <li>• Paint &amp; Tapers Local 1399,</li> <li>• Tradeshow and Sign Craft Local 831</li> <li>• UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications</li> </ul>	

Addressee	Start Time	Time	Prints	Result	Note
16264402516	11-17 14:22	00:00:26	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BNO: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,  
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,  
 LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error,  
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



#### ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

November 17, 2015

Project Labor Coordinator  
 Parsons Constructors Inc.  
 100 W. Walnut Street  
 Pasadena, CA 91124

Fax: (626)440-2516  
 Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm World Bridge Technologies, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ-16-0469-57 New Building Construction for Ocean Discovery Institute Living Lab, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

World Bridge Technologies, Inc.

By:  
 Kevin Ware, President

[Copies of this Letter must be submitted to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]

**ATTACHMENT A - LETTER OF ASSENT**

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

**XYZ CONSULTING, INC.**

**November 15, 2015**

Project Labor Coordinator  
Parsons Constructors Inc.  
100 W. Walnut Street  
Pasadena, CA 91124

Fax: (626)440-2516  
Email: [jessica.jones@parsons.com](mailto:jessica.jones@parsons.com)

Attention: Jessica Jones

**Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")**

Dear Sir:

This is to confirm **XYZ Consulting, Inc.** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD NO. CZ-16-0469-57 - Ocean Discovery Project**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

**XYZ CONSULTING, INC.**

By:  11/13/15

**Jay Ramos / President**

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: Ocean Discovery		Number of Shifts: 1	
General Contractor: Soltek Pacific Construction Company	SD Unified Contract Number: CZ-16-0469-57	Daily Start Time: 7:AM	Daily Stop Time: 3PM
Subcontractor Start Date: 12/9/15	Subcontractor Duration (Days): 765	Pay Period End Day: FRIDAY	Pay Day: 15 <sup>TH</sup> / 30 <sup>TH</sup>

Subcontractor Information		
Subcontractor Name: XYZ CONSULTING, INC		
Address: 10650 SCRIPPS RANCH BLVD., STE 125, SAN DIEGO, CA 92131		
Contact Email Address: XYZCONSULTING@VERIZON.NET		
Phone: 658 271-8807		
Fax: 658 271-8803	License Classification: SURVEYOR	License Status: ACTIVE
License Number: LS 8517		

Describe the Work You Will Perform on this Project (100 words or less)
<p style="text-align: center;">CONSTRUCTION SURVEY: (GRADING: ROUGH &amp; FINISH), BUILDING, CURB &amp; GUTTERS, WALKWAYS, WET UTILITIES (UNDERGROUND)</p>

Equipment to Be Utilized in Performing Work on this Project
GPS / TOTAL STATION - ROBOTTIC



# San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Subcontractor Information		
Subcontractor Name: <b>XYZ CONSULTING, INC</b>		
Address: <b>10650 SCRIPPS RANCH BLVD, STE. 125, SAN DIEGO, CA 92131</b>		
Phone: <b>858 271-8803</b>		
Fax: <b>858 271-8807</b>		
License Number: <b>LS 8517</b>	License Classification: <b>SURVEYOR</b>	License Status: <b>ACTIVE</b>

Project Information	Jobsite Scheduling Information	
Approximate Start Date: <b>12/8/15</b>	Number of Shifts: <b>1</b>	
Expected Duration of Work (days): <b>12/8/16 (765)</b>	Daily Start Time: <b>7:00 AM</b>	Daily Stop Time: <b>3: PM</b>
	Pay Period End Day: <b>FRIDAY</b>	Pay Day: <b>15<sup>TH</sup> 30<sup>TH</sup></b>

Describe the Work You Will Perform on this Project (100 words or less)
<p style="text-align: center;">CONSTRUCTION SURVEY: (GRADING ROUGH &amp; FINISH), BUILDING, CURBS, WALKWAYS, WET UTILITIES</p>

Equipment to Be Utilized in Performing Work on this Project
<p style="text-align: center;">GPS / TOTAL STATION - ROBOTIC</p>

Project Name:  
Contract Number:  
General Contractor:

1<sup>st</sup> Advertisement Date:  
Prev. Wage Determination:



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

### Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.
2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
3. The subcontractor shall review each claim and shall make final work assignments.
4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

### Jurisdictional Assignments

Scope of Work	Craft Assignment—Identify Union Name and Local  Union No	Manpower Est.	
		Peak	Avg
CONSTRUCTION SURVEY	COMPLY W/ LOCAL 12	1	1

### San Diego Building and Construction Local Unions

- |   |  |
|---|--|
| <ul style="list-style-type: none"> <li>• Insulators &amp; Allied Trades (Heat &amp; Frost) Local 5,</li> <li>• Boilermakers Local 92, Bricklayers &amp; Allied Craftsmen Local 4,</li> <li>• Cement Masons Local 500/Area 744,</li> <li>• IBEW - Electrical Workers Local 569,</li> <li>• International Union of Elevator Constructors Local 18,</li> <li>• Iron Workers Local 229,</li> <li>• Laborers Local 89,</li> <li>• Laborers Local 300,</li> <li>• Plasterers Local 200,</li> <li>• Plaster Tenders of So Cal Local 1414,</li> <li>• Operating Engineers Local 12,</li> <li>• Plumbers &amp; Steamfitters UA Local 230,</li> <li>• Road Sprinkler Filters Local 669,</li> <li>• Roofers &amp; Water Proofers Local 45,</li> <li>• Laborers International Union Highway &amp; Street Stripers' LU 1184</li> </ul> | <ul style="list-style-type: none"> <li>• Sheet Metal Workers Local 206,</li> <li>• Steamfitters &amp; Pipefitters Local 250,</li> <li>• Teamsters Local 36,</li> <li>• Tile/Marble/Terrazzo Local 18</li> <li>• Southwest Regional Council of Carpenters Local 547</li> <li>• Southwest Regional Council of Carpenters Local 1506</li> <li>• Millwrights &amp; Machine Erectors Local 1607 Pile Drivers Local 2375</li> <li>• Painter &amp; Allied Trades DC 36:</li> <li>• So Cal Drywall Finishers Local 1136,</li> <li>• Floor Covers Local 1399,</li> <li>• Glaziers Local 1399,</li> <li>• Paint &amp; Tapers Local 1399,</li> <li>• Tradeshow and Sign Craft Local 831</li> <li>• UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications</li> </ul> |
|---|--|





# Project Stabilization Agreement (PSA) Contractor Core Workforce Form

Contractor Information	
Requesting Contractor: <u>XYZ CONSULTING, INC</u>	
Phone: <u>858 271-8807</u>	Fax: <u>858 271-8803</u>

Job Site Information	
Project Name: <u>OCEAN DISCOVERY</u>	
Address: <u>4255 THORN STREET, SAN DIEGO, CA 92105</u>	
Job Superintendent: <u>/PM DEPEK GOOD</u>	
Work Request Start Date and Time: <u>12/2/15</u>	Estimated Work Duration: <u>12/8/16</u>

Union Registration		
Employee Classification		Contractors Workforce Information
Indicate Level	Craft/Classification	Name and Zip Code of Applicant
Journeyman <input type="checkbox"/>	<u>PARTY CHIEF/SURVEYOR</u>	<u>DWIGHT SOTTO - 92069</u>
Apprentice <input type="checkbox"/>		

UNION USE ONLY	Dispatch Information
----------------	----------------------

Applicant's Information Reviewed By:
--------------------------------------

Date of Union Registration (Referral):
--

UNION DISPATCHER: PLEASE CIRCLE THE ZIP CODE OF THE DISPATCHED WORKER													
Targeted ZIP codes	92101	92102	92104	92105	92111	92113	92114	92115	92116	92117	92139		
SDUSD ZIP codes	91941	91942	91945	91977	92037	92103	92106	92107	92108	92109	92110	92119	92120
SD County ZIP codes	92121	92122	92123	92124	92126	92129	92131	92133	92134	92136	92140	92145	
	91901	91902	91903	91905	91906	91909	91910	91911	91912	91913	91914	91915	91916
	91917	91921	91931	91932	91933	91934	91935	91943	91944	91946	91948	91950	91951
	91962	91963	91976	91978	91979	91980	91990	92003	92004	92007	92008	92009	92013
	92014	92018	92019	92020	92021	92024	92025	92026	92027	92028	92029	92030	92036
	92040	92054	92055	92056	92057	92058	92059	92060	92065	92066	92067	92069	92070
	92071	92075	92078	92079	92082	92083	92084	92086	92090	92091	92092	92093	92096
	92112	92118	92125	92127	92128	92130	92132	92135	92137	92138	92141	92142	92143
	92144	92147	92149	92150	92152	92153	92154	92155	92158	92159	92160	92161	92162
	92163	92164	92165	92166	92167	92168	92169	92170	92172	92173	92174	92175	92176
	92177	92178	92179	92182	92184	92186	92187	92190	92191	92192	92193	92194	92195
	92196	92197	92198	92199	92081	92672	92536	92061	92563	92259			

Targeted ZIP codes: 35% of contractor's total workforce by craft  
 SDUSD ZIP codes: 70% of contractor's total workforce by craft  
 SD County ZIP codes: 100% of contractor's total workforce by craft

**Note to Dispatching Agent:** Please fax a copy of the form to the PSA Coordination Team at fax **858.573.5881**