

LETTER OF ASSENT

July 17, 2017

Project Labor Coordinator

Attn: SDUSD PSA Coordination Team

4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: landerson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Howard Construction agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to [SDUSD Contract No. PS-17-0144-02 and San Diego USD (4 Sites)], and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

James Blackamore, President Howard Construction Services, Inc.



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Informati	on	Subcontractor Job	site Scheduling Information		
Project Name:		Number of Shifts:			
General Contractor: OpTerra Energy Services	SD Unified Contract Number: PS-17-0144-02	Daily Start Time:	Daily Stop Time:		
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day:		

Subcontractor Information									
Subcontractor Name; HOWARD CONSTRUCTION SE	RVICES								
Address: 27001 La Paz Road, Suite 324, Mission Viejo, CA 92691									
Contact Email Address: jim@howardconst.com									
Phone: 949-933-4795									
Fax: 949-608-9642	License Classification: B	License Status: ACTIVE							
License Number: 979705									

Will not self-perform any work, supervision only. The following scopes of work will be sub out. Temporary Fence Installation Survey Underground Utility Locator Installation of Bails and Screens for SWPPP Cut and patch asphalt Asphalt Striping Installation of pvc pipe, quick coupling valve, tie in irrigation pipes Installation of plants Removal of concrete light bollards Relocate 40" container (sub out) Installation of truncated domes Remove and reinstall cub stops

Equipment to Be Utilized in Performing Work on this Project



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.

Laborers International Union Highway & Street Stripers' LU 1184

- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdict	ional Assi	gnments			
		Craft Assignment—Identify Union Name and Local		Manpower Est.	
Scope of Work		<u>Union No</u>		<u>Avg</u> 2	
Supervision	Laborers Local 89		4		
San Diego Building	and Const	ruction Local Unions			
Insulators & Allied Trades (Heat & Frost) Local 5	•	Sheet Metal Workers Local 206	······································		
Boilermakers Local 92	•	Steamfitters & Pipefitters Local 250			
Bricklayers & Allied Craftsmen Local 4	•	Teamsters Local 166			
Cement Masons Local 500/Area 744	•	Tile/Marble/Terrazzo Local 18			
BEW - Electrical Workers Local 569	•	Southwest Regional Council of Carpenters Local 547			
International Union of Elevator Constructors Local 18	•	Southwest Regional Council of Carpenters Local 1506			
Iron Workers Local 229	•	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 237			
Laborers Local 89	•	Painter & Allied Trades DC 36:			
Laborers Local Environmental Workers Local 300	•	So Cal Drywall Finishers Local 1136			
Plasterers Local 200	•	Floor Covers Local 1399			
Plaster Tenders of So Cal Local 1414	•	Glaziers Local 1399			
Operating Engineers Local 12	•	Paint & Tapers Local 1399			
Plumbers &Steamfitters UA Local 230	•	Tradeshow and Sign Craft Local 831			
·					
Road Sprinkler Fitters Local 669	•	UA Plumbers Local 345: Landscape, Irrigation,	, Undergrot	und an	