

ATTACHMENT A - LETTER OF ASSENT

June 6, 2023

Project Labor Coordinator
4860 Ruffner Street
San Diego, CA 92111
Fax: (858) 496-1953

Attention: SDUSD PSA Specialist, Maria Cruz

**Re: San Diego Unified School District Project Stabilization Agreement
Construction and Major Rehabilitation Funded by Locally Approved Bonds**

Dear Sir/:

This is to confirm **BWE, Inc.** agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant **to Pre-Job Conference for Pacific Beach Elementary School Whole Site Modernization, CC22-0176-23-A1-G1 (GMP 1) & Joint Use Field, CC22-0176-23-A1-G1 & A1-G2 (GMP 2)**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,


Signature

BWE, Inc.

Michael Slawson, PE, PLS, QSD/QSP

[Copies of this Letter must be submitted to the Project Labor Coordinator and to the Council consistent with Article II, Section 2.4(b)]

Subcontractor's Pre-Job Conference Form: BWE

Status Published	Version 1	
Assigned PSA Specialist Maria Cruz	Email mcruz5@sandi.net	Phone Number (619) 879-7870

Subcontractor's Information

Contractor
BWE

Company Address 9449 BALBOA AVENUE, SUITE 270 SAN DIEGO, CA 92123	Phone Number	Fax Number
CSLB License Number	DIR Number 1000002676	

Contractor License Classification

Pre-Award & Contract Information

Bid Number CC22-0176-23A1-G1 & A1-G2	Bid Title Pacific Beach Elementary School Whole Site Modernization & Joint Use Field, GMP 1 & GMP 2	Prevailing Wage Determination 2023-1
Contract Number CC22-0176-23A1-G1 & A1-G2	Contract Title Pacific Beach Elementary School Whole Site Modernization & Joint Use Field, GMP 1 & GMP 2	Contract Amount 22711331.00

Overall Scope of Work for Which Your Company is Responsible

Overall Scope of Work

Survey Construction Staking: Survey Control & Utility Verification Grading & Drainage Utility Layout Building Control On-site Improvements Joint Use Field Staking Prevailing Wage Documentation Re-Staking/Misc staking (T&M)

Jobsite Scheduling Information

Expected Start Date 6/8/2023	Estimated Duration(Days) 520
Number of Shifts 1	Shift Description 7:00am - 3:00pm
Pay Day Wednesday	Pay Period End Day Friday

Jobsite Administration

JOBSITE CONTACT ?	ADMISTRATIVE ROLE	FIRST NAME	LAST NAME	EMAIL	PHONE
Yes	Superintendent	Michael	Slawson	mslawson@bwesd.com	(619) 742-2601
Yes	Lead	Kevin	Miller	kmiller@bwesd.com	(619) 299-5550
No	Foreman	Christian	Ross	staking@bwesd.com	(619) 299-5550
No		Ramon	Vasquez	staking@bwesd.com	(619) 299-5550

Crew: Construction Staking

Scope of Work your firm will perform on this project

Construction Staking

Equipment to be utilized in performing work on this Project

N/A - Hand held laser equipment

Referral and Jurisdictional Assignment

UNION	DIR CLASSIFICATION	ASSIGNMENT STATUS	CREW MEMBER ACTIVITIES/RESPONSIBILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORCE AVERAGE	ESTIMATED WORKFORCE PEAK
Operating Engineers Local 12	Operator	Pending	Apprentice	Pending	6/8/2023 - 12/31/2025	1	2

Add other direct Subcontractors not included on the Division of Work

TBD?	TIERED SUBCONTRACTOR	TIERED SUBCONTRACTOR'S SCOPE
	Contractor not required to submit information	