

# Building Technology Infrastructures of Tomorrow

## ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

6/8/2023

Project Labor Coordinator 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Attention: SDUSD PSA Specialist, Maria Cruz

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded by Locally Approved Bonds

Dear Sir:

This is to confirm [World Bridge Technologies, Inc.] agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to Pre-Job Conference for Pacific Beach Elementary School Whole Site Modernization, CC22-0176-23-A1-G1 (GMP 1) & Joint Use Field, CC22-0176-23-A1-G1 & A1-G2 (GMP 2), and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

[World Bridge Technologies, Inc.]

By:

[Kevin Ware, President]

[Copies of this Letter must be submitted to the Project Labor Coordinator and to the Council consistent with Article II, Section 2.4(b)]

### Subcontractor's Pre-Job Conference Form: WORLD BRIDGE TECHNOLOGIES, INC.

Version Published 1

Assigned PSA Specialist Email **Phone Number** Maria Cruz mcruz5@sandi.net (619) 879-7870

#### **Subcontractor's Information**

Contractor

WORLD BRIDGE TECHNOLOGIES, INC.

**Company Address** 

9330 STEVENS ROAD SANTEE, CA 92071

**Phone Number** Fax Number

CSLB License Number DIR Number 848495 1000003896

**Contractor License Classification** 

B - GENERAL BUILDING, C10 - ELECTRICAL, C28 - LOCK AND SECURITY EQUIPMENT, C-7 - LOW VOLTAGE SYSTEMS

**Tiered Subcontrator** Tiered SubContractor To

Yes PRECISION ELECTRIC COMPANY

#### **Pre-Award & Contract Information**

**Bid Number Bid Title Prevaling Wage Determination** 

CC22-0176-23A1-G1 & A1-G2 Pacific Beach Elementary School Whole Site Modernization & 2023-1

Joint Use Field, GMP 1 & GMP 2

**Contract Number Contract Title Contract Amount** CC22-0176-23A1-G1 & A1-G2 Pacific Beach Elementary School Whole Site Modernization & 22711331.00

Joint Use Field, GMP 1 & GMP 2

#### Overall Scope of Work for Which Your Company is Responsible

Division 27-Communications which includes Installation of communication cabling, Install Racks, Frames and Enclosures, Copper Backbone Cabling, Fiber Optic Cabling, Local Sound Reinforcement System, Assistive Listening Systems, Clock Systems. Division 28- Electronic Safety and Security which includes Access Control and Intrusion Detection

## **Jobsite Scheduling Information**

Expected Start Date Estimated Duration(Days) 780

6/26/2023

Shift Description **Number of Shifts** 7:00am-3:30pm

Pay Day Pay Period End Day

Wednesday Sunday

#### **Jobsite Administration**

ADMISTRATIVE ROLE FIRST NAME LAST NAME JOBSITE CONTACT ? EMAIL PHONE Castro DavidC@worldbridgetech.com (619) 219-8459

https://psa.sandi.net/forms/PreJobConferenceForm/568

Superintendent

1/2

JOBSITE CONTACT ? ADMISTRATIVE ROLE FIRST NAME

**Crew:** Sound and Signal Technicians

Scope of Work your firm will perform on this project

Division 27-Communications which includes Installation of communication cabling , Install Racks, Frames and Enclosures, Copper Backbone Cabling, Fiber Optic Cabling, Local Sound

Reinforcement System, Assistive Listening Systems, Clock Systems. Division 28- Electronic

Safety and Security which includes Access Control and Intrusion Detection

Equipment to be utilized in performing work on this Project

Ladders, Snips and hand tools

Referral and Jurisdictional Assignment

DIR CLASSIFICATION ASSIGNMENT STATUS CREW MEMBER ACTIVITIES/RESPONSI BILITIES

SUMMARY OF WORK STATUS

ESTIMATED START - END DATE ESTIMATED WORKFORCE AVERAGE ESTIMATED
WORKFORCE PEAK

Sound and Signal Technician

Pending

Voltage Cabling,

Pending

6/26/2023 - 8/31/2025

Assistive Listening

Add other direct Subcontractors not included on the Division of Work

TIERED SUBCONTRACTOR

TIERED SUBCONTRACTOR'S SCOPE

Contractor not required to submit information