Subcontractor

Fence Corp

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.



April 20, 2016

San Diego County Bldg. & Construction Trades Council 3737 Camino Del Rio South, Ste. 202 San Diego, California 92108 Fax: (619)521-2917

Email: tomlemmon@sdbctc.org

Attention: Tom Lemmon

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm FenceCorp., Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. J281-FC-05 and Joint Use Field, ADA Upgrades & Site Improvements at Pacific Beach MS, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

FenceCorp., Inc.

By:

Robert McPherson, Vice President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.



April 20, 2016

Southwest Regional Council of Carpenters 8595 Miralani Drive, Ste. A San Diego, California 92126

Fax: (858)621-2673

Email: michael@local1506.org

Attention: Michael Magallanes

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm FenceCorp., Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. J281-FC-05 and Joint Use Field, ADA Upgrades & Site Improvements at Pacific Beach MS, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely

FenceCorp., Inc.

By:

Robert McPherson, Vice President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.



April 20, 2016

Project Labor Coordinator Parsons Constructors Inc. 100 W. Walnut Street Pasadena, CA 91124

Fax: (626)440-2516

Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sir;

This is to confirm FenceCorp., Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. J281-FC-05 and Joint Use Field, ADA Upgrades & Site Improvements at Pacific Beach MS, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

By:

Sincerely

Robert McPherson, Vice President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information Project Name: Joint Use Field, ADA Upgrades & Site Improvements at Pacific Beach MS		Subcontractor Jobsite Scheduling Information		
		Number of Shifts:1	Number of Shifts:1	
General Contractor: USS Cal Builders	SD Unified Contract Number: Contract:J281-FC-05	Daily Start Time: 7:00 AM	Daily Stop Time: 3:30 PM	
Subcontractor Start Date: July 1, 2016	Subcontractor Duration (Days): 19	Pay Period End Day: Sat	Pay Day: Friday	
	Subcontractor Informa	ation		
Subcontractor Name: Fence Corp., Inc				
Address: 2401 Industry Street, Oceanside California	rnia 92054	Mandell (1 of cololle bestätti (1 of til dem de Markema) (1 of color a color de color a		
Contact Email Address: a.said@fencecorp.us				
Phone: 760-721-2101		DIDIO IDIDISTI DICINO IN IDINI IN INSU INSU INSU INSU INSU INSU INS	MAANIKAN KANTAN KAN	
Fax: 760-721-2548	License Classification: B, C-13	License Sta	atus: Active	
License Number: 886544				
Describe	the Work You Will Perform on this	Project (100 words or I	ess)	
a kanan dan menjadi bermatan dan dan dan dan dan dan dan dan dan d	1. 2014 1. 1. 10 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1.	richia Amerika Mandani inda ali Amerika d		
Furnish & Install all labor, r	materials & equipment for	all Chain Link Fe	ncing and Gates per	
the general conditions, sup	pplementary conditions, sp	ecifications and	plans.	
наліпівьком амаліпання поничення поничення поничення при	ALIDANA PERINTIPI DEN DE PERINTIPI DE L'ARIA D			
	uipment to Be Utilized in Performing) Work on this Project		
Mini Excavator (1)				
		—————————————————————————————————————		



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA,

1. Preliminary assignments by the subcontractor.

Laborers International Union Highway & Street Stripers' LU 1184

- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Junsdi	ctional Assignments			
Scope of Work	Craft Assignment—Identify Union Name and Local		Manpower Est.	
**************************************	<u>Union No</u>	<u>Peak</u>	Avo	
EXAMPLE: ABC Sprockets/Installatio	Sprocket Installers Local 123	5	2	
of Sprockets	Sproonet motaners 2004, 720		-	
Fence Installation	Fence Erector Laborer Local 89	4	3	
Fence Installation	Operator Local 12	1	1	
			20 (Fa 10 and 20 and	
San Diego Buildin Insulators & Allied Trades (Heat & Frost) Local 5, Boilermakers Local 92,	g and Construction Local Unions Sheet Metal Workers Local 206,	19 (1) (1) (1) (1) (1) (1) (1) (1) (1) (1)	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	
Bricklayers & Allied Craftsmen Local 4,	 Steamfitters & Pipefitters Local 250, Teamsters Local 36, 			
Cement Masons Local 500/Area 744,	Tile/Marble/Terrazzo Local 18			
IBEW - Electrical Workers Local 569,	Southwest Regional Council of Carpenters Loc	al 547		
International Union of Elevator Constructors Local 18,				
Iron Workers Local 229,	· ·			
Laborers Local 89,	Painter & Allied Trades DC 36:	•		
Laborers Local 300,	So Cal Drywall Finishers Local 1136,			
Plasterers Local 200,	Floor Covers Local 1399,			
Plaster Tenders of So Cal Local 1414,	Glaziers Local 1399,			
Operating Engineers Local 12,	Paint & Tapers Local 1399,			
Ptumbers &Steamfitters UA Local 230,	Tradeshow and Sign Craft Local 831			
Road Sprinkler Fitters Local 669,	UA Plumbers Local 345: Landscape, Irrigation,	Undergrou	nd and	
Roofers & Water Proofers Local 45,	Specialty Piping Applications	*		
Laborate for the Control of the Cont				