Subcontractor

Sunrise Bobcat & Hauling Service

Sunrise Bobcat & Hauling Service, Inc.

12124 Industry Road Lakeside, CA 92040 Office: (619) 938-0439 Fax: (619) 938-0976 License: 758588

April 27th, 2016

Project Labor Coordinator 100 W. Walnut Street Pasadena, CA 91124

Fax: (626) 440-2516

Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement

Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Sunrise Bobcat & Hauling Service, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ-16-0974-57 JOINT USE FIELD, ADA UPGRADES, AND SITE IMPROVEMENTS AT PACIFIC BEACH MIDDLE SCHOOL, WSM, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Tosha Carapella

Sunrise Bobcat & Hauling Service, Inc.

By:

Tosha Carapella, Compliance Manager



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information			
Project Name: Joint Use Field, ADA Upgrades, and Site	oject Name: Joint Use Field, ADA Upgrades, and Site Improvements at Pacific Beach Middle		Number of Shifts: 1		
School	FIRASSIN WATER IN THE SECOND STREET AND SECOND SECO				
General Contractor: USS Cal Bullders Inc.	SD Unified Contract Number: CZ-16-0974-57	Daily Start Time: 7:00am	Daily Stop Time: 3:30pm		
Subcontractor Start Date: TBD	Subcontractor Duration (Days): TBD	Pay Period End Day:	Рау Day;		
	MAN GALINAN SAN BALINAN LAWAR DAWAR SAN	Sunday	Friday		
	Subcontractor Informat	ion			
Subcontractor Name: Sunrise Bobcat & Hauling Service					
Address: 12124 Industry Road Lakeside, CA 92040		MANN IN THE STATE BASES AND PROCESSAY WITH STATE OF THE CONTRACT OF THE CONTRA	н 8 (Гр. Афиятия мести, на настания в настания в настания в настания в настания на настания на настания на наст		
Contact Email Address: tosha@sunrisebobcat.com					
Phone: (619) 938-0439		केवा का राज्यक करना राज्यका किस हैंगाना करने हैंगाने करने हैंगोंने सीवाइस्तर का उपन पर पर पर का है का कोईन क्र इस का राज्यक करना राज्यका किस हैंगाना करने हैंगाने करने हैंगोंने सीवाइस्तर का उपन पर पर पर पर स्थापन है का कोई	कारों है ते क्षेत्रके के प्राप्त कार		
Fax: (619) 938-0975	License Classification: C 12	License Sta	lus: ACTIVE 2/28/2017		
License Number: 758588	-1900-bild 190-bill 190-bild och der stade och sen stade och men stären en schreden fregret bydget for de specification de stade sen schrede	الدخاب المتعادلة الم والمتعادلة المتعادلة	or count distribution and consistent on influence are replicated by the country to be and it is consistent on the consistence and other consistence and other consistence are replicated as a second of the country of t		
S. A.	Vork You Will Perform on this P				
Describe the 4	vork rou will certoring on this c	iojeci(ruo/words/or i	(88) ye maji se dalikan dalika da		
Excavation					
-					
Equipment to Be Utilized in Performing Work on this Project					
Skid Steer	rere (energe 19 % of A 2000) (Parameter andres), Belleville and Belleville and Collection (Collection)				
Mini Excavator					
Backhoe					
	THE COLUMN TO SHARE A COLUMN T	ograma – trave de 11. de skal de Calaberra grand en de de de de de de grand grand grand de grand de grand de Ograma – trave de			
			A STATE OF THE STA		
		A STATE OF THE PARTY OF THE PAR	en e		
MANAGER TO THE STATE OF THE STA	т. ж. интерниция болен интернутуру организация было в принципальный принципал	3942 il variante i destinata Destado i d'Ombres un describó conscidir mon mancharen y implya-			



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subconfractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- Preliminary assignments by the subcontractor.
- Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days
 after the Pre-job Conference
- The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA

Scope of Work	Assignments Craft Assignment-Identify Union Name and Local Manpower Est.		
OCCUPA OF PROFIX	<u>Union No</u>	Peak	Av
Construction Equipment Operator	Operating Engineers Local 12	——————————————————————————————————————	1
11 did da roda (1 or 1 do oblive da roda o mili bio da propi didado mercino e que monor de espeticos en aces espeticibiles e mili se del didado mercino.	See A See all Control of Control	Orthodori Agerina akkarlaran mara nghaliki	h berekan kan ab an Leghija
		K MININGS BY VOTE IN COMPANY SHIP	alausomenus
	PRINTED OF TRANSPORT OF THE STATE OF THE STA	2774-21410M/Sam (1904-92 WAAA)	1sh-mazarana
			And the second s
		A	
		***************************************	· · · · · · · · · · · · · · · · · · ·
		Miles and a land the Political Advances	
San Diego Building an	diConstruction Local Unions		
Insulators & Allied Trades (Heat & Frost) Local 5	Sheet Metal Workers Local 206		
Boilermakers Local 92	Steamfitters & Pipefitters Local 250		
Bricklayers & Állied Craftsmen Local 4	Teamsters Local 36		
Cement Masons Local 500/Area 744	Tile/Marble/Terrazzo Local 18		
IBEW - Electrical Workers Local 569	Southwest Regional Council of Carpenters Local	547	
International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 1506		
Iron Workers Local 229	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375		
Laborers Local 89	Painter & Allied Trades DC 36:	THE LUG	ai ZQI
Laborers Local Environmental Workers Local 300	So Gal Drywall Finishers Local 1136		
Plasterers Local 200	Floor Covers Local 1399		
Plaster Tenders of So Cal Local 1414	Glaziers Local 1399		
Operating Engineers Local 12	Paint & Tapers Local 1399		
Plumbers &Steamfitters UA Local 230	Tradeshow and Sign Craft Local 831		
Road Sprinkler Fitters Local 669	UA Plumbers Local 345: Landscape, Irrigation, U	ndararous	i nnd
Roofers & Water Proofers Local 45	Specialty Piping Applications	naciĝiouii(i ariQ
Laborers International Union Highway & Street Stripers' LU 1184	, h. O. dekamanan		