ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.



05/28/2019

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Airtek Indoor Air Solutions, LLC agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ19-0082-42 and Pacific Beach Middle School Increment #1, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Airtek Indoor Air Solutions, LLC

By; Matt Kelly (May 28, 2019)

Matthew Kelly-Buonsignore

Project Informat	Subcontractor Jobsite Scheduling Information		
Project Name: Pacific Beach Middle School		Number of Shifts: 8	
General Contractor:	SD Unified Contract Number:	Daily Start Time: 7am	Daily Stop Time:
Subcontractor Start Date;	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day: Weekly Friday's
		3Pm	

	Subcontractor In	formation	
Subcontractor Name: AIRTEK INDOOR AIR SOLUTIO	DNS, LLC		Maria (A)
Address: 8390 Juniper Creek Lance San Diego, CA 92	2123		HORSE DE DAMA DE DE LE LA COMPANIA DE LA COMPANIA DEL COMPANIA DEL COMPANIA DE LA COMPANIA DE LA COMPANIA DEL
Сотрапу Рhопе:858-430-0675	Co	mpany Fax: 858-935-69	23
License Classifications(s): C-20	Lic	ense Number:1048600	THE STREET STREET, STR
DIR Registration Number: 1000063191		277 (1270) (277 (277) (474) (111) (1270) (481) (484) (484) (484) (484) (484) (484) (484) (484) (484) (484) (48	
Jobsite Contact Name Matthew Kelly-Buonsignore	Jobsite Contact Email:: PM	mattkelly@air-tek.net	Jobsite Contact Phone: PM Matt
PM	Supervisor franciscodoom	inguez@air-tek.net	619-820-7493
Supervisor Francisco Dominguez			Francisco 619-888-1034

Describe the Work You Will Perform on this Project (100 words or less)

Clean interior surfaces of (35) Existing Supply Ducts and attached (35) Registers. Clean interior surfaces of (24) Existing Return Ducts. and attached (24) Registers.

Clean interior surfaces of (24) Existing Fan Powered VAV Units. Customer will replace Filters.

Clean interior surfaces of (24) Existing Make Up Air Ducts.

Clean interior surfaces of (4) Existing Air Handlers. Customer will supply replacement Filters.

Equipment to Be Utilized in Performing Work on this Project							
Mechanical Brush Systems, HEPA Commercial Vacuums, HEPA Shop Vacuums, Hand							
Cloth towels, Hand Held Vacuum Brush attachments and extension wands, Air Tools							
and Air compressors.							

Workforce and Jurisdictional Assignments

Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures,

Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.

- Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
- Disagreements with initial assignment shall be addressed directly with the subcontractor.
- The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
 Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue
- remedies in accordance with Article 8 of the SDUSD PSA.

	Craft Assignment—Identify Union Name and Local Manpox	ver Est				
Scope of Work	Union No Peak					
EXAMPLE: ABC Sprockets/Installation	on of Sprocket Installers Local 123 5	2				
N/A	N/A					
		тинтт				
SDUSD PSA Signatory Building and Construction Local Unions Boilermakers Local 92 Paint & Tapers Local 1399						
Bricklayers & Allied Craftsmen Local 4	Plasterers Local 200	· ·				
Cement Masons Local 500/Area 744	Plaster Tenders of So Cal Local 1414					
Floor Covers Local 1399	Plumbers &Steamfitters UA Local 230					
Glaziers Local 1399	Road Sprinkler Fitters Local 669					
IBEW - Electrical Workers Local 569	Roofers & Water Proofers Local 45					
Insulators & Allied Trades (Heat & Frost) Local 5	So Cal Drywall Finishers Local 1136					
International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 619	·				
Iron Workers Local 229	Sheet Metal Workers Local 206	'				
Laborers Local 89	Steamfitters & Pipefitters Local 250					
Laborers Local Environmental Workers Local 300	Teamsters Local 166	· ·				
Laborers International Union Highway & Street Stripers' LU	J 1184 • Tile/Marble/Terrazzo Local 18					
Millwrights & Machine Erectors Local 1607	Tradeshow and Sign Craft Local 831					
Pile Drivers Local 2375	· · · · · · · · · · · · · · · · · · ·					
Operating Engineers Local 12	Specialty Piping Applications	1				
Painter & Allied Trades DC 36						