

May 15, 2019

Southwest Regional Council of Carpenters 8595 Miralani Drive Ste A San Diego, CA 92126 Attention: David Cordero

Email: dcordero@swcarpenters.org

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ('PSA")

## Dear Sir:

This is to confirm **Onyx Building Group, Inc.** agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S effective July 28, 2009, consisting of the Resolution dated July 28, 2009 the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and the PSA, may from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract NO. CZ19-0082-42 PACIFIC BEACH MIDDLE SCHOOL INCREMENT #1** and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Onyx Building Group, Inc. Nicole Caya-Winfield.

President

Project Information Subcontractor Jobsite Scheduling Information						
Project Name: Pacific Beach Middle School Increment #1		Number of Shifts: 1				
General Contractor: Balfour Beatty/Standard	SD Unified Contract Number:	Daily Start Time: 7:00	Daily Stop Time: 3:30 PM			
Drywall, Inc.	CZ19-0082-42	AM				
Subcontractor Start Date: TBD	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day: Friday			
	TBD	Saturday				

	Subcontracto	r Information	
Subcontractor Name: Onyx Building Group, Inc.		мэт эйгдэгдэг он	ONTH MINISTER AND THE OPEN CHARLES AND
Address: 555 Raleigh Ave. El Cajon, CA 92020	MUMAHUMANAN MARHUMAN HARAH HERUTINI MUMAHUMAN MARKATAN MARKATAN MARKATAN MARKATAN MARKATAN MARKATAN MARKATAN M		
Company Phone: 619-324-1440	ППЕВНИЛИМИНАННЫ ВЫДОМИНЕНЫ ПОПИТИТЕ	Company Fax: 619-324-1441	
License Classifications(s): C9, C35	ниниминикальная какальный польтый в поль	License Number: 957645	од — — — — — — — — — — — — — — — — — — —
DIR Registration Number: 1000004799	£		
Jobsite Contact Name Rick Boyd	Jobsite Contact Email::	rboyd@onyxbuilding.com	Jobsite Contact Phone: 619-598- 4274

## Describe the Work You Will Perform on this Project (100 words or less) Installation of Lath and Plaster System

Equipment to Be Utilized in Performing Work on this Project
Plaster Pump
Plaster Mixer
Scaffold
Hand Tools

## Workforce and Jurisdictional Assignments

Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures,

Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.

- Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
- Disagreements with initial assignment shall be addressed directly with the subcontractor.

  The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
- Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with Article 8 of the SDUSD PSA.

remedies in accordance with Article 8 of the SDUSD PSA.	al Assignments	V/		
Junisalcuoni	Assignments  Craft Assignment—Identify Union Name and Local Manpower Est.			
Scope of Work	Union No	Peak Avg		
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	5	2	
Lath	Local 619	6	2	
Plaster	Local 619	8	3	
Plaster Tender	Local 1414	3	1	
SDUSD PSA Signatory Buildin Boilermakers Local 92	g and Construction Local Unions  Paint & Tapers Local 1399	THE THE STATE OF T	A CARLO DE CONTRACTOR DE CONTR	
Bricklayers & Allied Craftsmen Local 4	Plasterers Local 200			
Cement Masons Local 500/Area 744	Plaster Tenders of So Cal Local 1414			
Floor Covers Local 1399	Plumbers &Steamfitters UA Local 230			
Glaziers Local 1399	Road Sprinkler Fitters Local 669			
IBEW - Electrical Workers Local 569	Roofers & Water Proofers Local 45			
Insulators & Allied Trades (Heat & Frost) Local 5	So Cal Drywall Finishers Local 1136			
International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 619			
Iron Workers Local 229	Sheet Metal Workers Local 206			
Laborers Local 89	Steamfitters & Pipefitters Local 250			
Laborers Local Environmental Workers Local 300	Teamsters Local 166			
Laborers International Union Highway & Street Stripers' LU 1184	Tile/Marble/Terrazzo Local 18			
Millwrights & Machine Erectors Local 1607	Tradeshow and Sign Craft Local 831			
Pile Drivers Local 2375	UA Plumbers Local 345: Landscape, Irrigation, I	Undergrou	nd and	
Operating Engineers Local 12	Specialty Piping Applications			
Painter & Allied Trades DC 36				