



**ATTACHMENT A - LETTER OF ASSENT**

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

**June 17, 2016**

Project Labor Coordinator  
Parsons Constructors Inc.  
100 W. Walnut Street  
Pasadena, CA 91124

Fax: (626)440-2516  
Email: [jessica.jones@parsons.com](mailto:jessica.jones@parsons.com)

Attention: Mr. Ivory J. Anderson, Jr. MSLS

**Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")**

Dear Sir:

This is to confirm Janus Corporation agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ-16-1071-57 and Whole Site Modernization at Riley/New Dawn School**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

  
**Janus Corporation**

By:  
**Juana Bailey, Office Manager**

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]

1220 KEYSTONE WAY, VISTA, CA 92081  
O: (760) 598-7374 - F: (760) 598-8294  
LICENSE #572682



# San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

## Project Information

Project Name: WSM at Riley/New Dawn School

General Contractor: Soltek Pacific

Subcontractor Start Date: TBD

SD Unified Contract Number:

CZ-16-1071-57

Subcontractor Duration (Days): TBD

## Subcontractor Jobsite Scheduling Information

Number of Shifts: 1

Daily Start Time:

7:00 am

Pay Period End Day:

Saturday

Daily Stop Time:

4:00 pm

Pay Day:

Friday

## Subcontractor Information

Subcontractor Name: Janus Corporation

Address: 1220 Keystone Way, Vista, CA 92081

Contact Email Address: jimd@januscorp.com

Phone: 760-598-7374

Fax: 760-598-8294

License Number: 572682

License Classification: A, B, ASB, C-2, C21, C22,

HAZ

License Status: Active

## Describe the Work You Will Perform on this Project (100 words or less)

Asbestos Abatement

## Equipment to Be Utilized in Performing Work on this Project

Hand Tools



# San Diego Unified School District

## Project Stabilization Agreement (PSA)

### Subcontractor's Pre-Job Conference Form

#### Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.
2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
3. The subcontractor shall review each claim and shall make final work assignments.
4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

#### Jurisdictional Assignments

<u>Scope of Work</u>	<u>Craft Assignment—Identify Union Name and Local</u>	<u>Manpower Est.</u>	
	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>
Asbestos Abatement	Local 300	4	3

#### San Diego Building and Construction Local Unions

- |   |  |
|---|--|
| <ul style="list-style-type: none"> <li>• Insulators &amp; Allied Trades (Heat &amp; Frost) Local 5,</li> <li>• Boilermakers Local 92, Bricklayers &amp; Allied Craftsmen Local 4,</li> <li>• Cement Masons Local 500/Area 744,</li> <li>• IBEW - Electrical Workers Local 569,</li> <li>• International Union of Elevator Constructors Local 18,</li> <li>• Iron Workers Local 229,</li> <li>• Laborers Local 89,</li> <li>• Laborers Local 300,</li> <li>• Plasterers Local 200,</li> <li>• Plaster Tenders of So Cal Local 1414,</li> <li>• Operating Engineers Local 12,</li> <li>• Plumbers &amp; Steamfitters UA Local 230,</li> <li>• Road Sprinkler Fitters Local 669,</li> <li>• Roofers &amp; Water Proofers Local 45,</li> <li>• Laborers International Union Highway &amp; Street Stripers' LU 1184</li> </ul> | <ul style="list-style-type: none"> <li>• Sheet Metal Workers Local 206,</li> <li>• Steamfitters &amp; Pipefitters Local 250,</li> <li>• Teamsters Local 36,</li> <li>• Tile/Marble/Terrazzo Local 18</li> <li>• Southwest Regional Council of Carpenters Local 547</li> <li>• Southwest Regional Council of Carpenters Local 1506</li> <li>• Millwrights &amp; Machine Erectors Local 1607 Pile Drivers Local 2375</li> <li>• Painter &amp; Allied Trades DC 36:</li> <li>• So Cal Drywall Finishers Local 1136,</li> <li>• Floor Covers Local 1399,</li> <li>• Glaziers Local 1399,</li> <li>• Paint &amp; Tapers Local 1399,</li> <li>• Tradeshow and Sign Craft Local 831</li> <li>• UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications</li> </ul> |
|---|--|