

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

June 17, 2016

Project Labor Coordinator Parsons Constructors Inc. 100 W. Walnut Street Pasadena, CA 91124

Fax: (626)440-2516

Email: jessica.jones@parsons.com

Attention: Mr. Ivory J. Anderson, Jr. MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Quality Reinforcing, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to [SDUSD Contract No. CZ-16-1071-57 and Whole Site Modernization at Riley/New Daws School, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincetaly.

Quality Relaforcing, Inc.

By:

Cheryl Woof, C.F.O.

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

| Reserved to the second Project Information of the Reserved State of the Second State o | | Subcontractor Jobsite Scheduling Information | | | | | |
|--|--|--|--|--|--|--|--|
| Project Name: RILEY NEW DAWN SCHOOL | | Number of Shifts; 1 | | | | | |
| General Contractor: SOLTEK PACIFIC | SD Unified Contract Number; | Dally Start Tim | Dally Start Time: 6:30 Dally Stop Time: 3:00PM | | | | |
| | an although anti-fetter Littliffett | Don't Omit III | עה, עיטע | Daily Glob Fitties, 3,00PM | | | |
| Subcontractor Start Date: | Subcontractor Duration (Days): | Pay Period End Day: Pay Day SATURDAY | | Pay Day: THURSDAY | | | |
| | | | | | | | |
| Subcontractor information Subcontractor information | | | | | | | |
| | | | | | | | |
| Address: 13275 GREGG STREET, POWAY, CA 92064 | | | | | | | |
| Contact Entail Address: TIM PITNER TPITNER@QUALITYREINFORCING.COM | | | | | | | |
| Phone:858-748-8400 | | | | | | | |
| Fax:858-748-8030 | License Classification:B-50 | License Status ACTIVE | | | | | |
| License Number,683317 | | SM, The converse the distance and distance of the philadelike or a vision of the property and the state of the property and the state of the property and the p | | | | | |
| | | | ies | to the first the second comments are the second control of the sec | | | |
| Pascribe the W | ork You Will Parform on this P | roject (100 w | ords or le | SS) ABBOTO CONTROL TO THE CONTROL OF | | | |
| REINFORCING STEEL | | | | | | | |
| Equipment to Be Utilized in Performing Work on this Project | | | | | | | |
| THE RESIDENCE AND ADDRESS OF THE RESIDENCE AND ADDRESS OF THE PROPERTY OF THE | | | | | | | |
| донін турну у тівну долгу тіт у НІВ¹⁰⁰ 4-14660. В ору на неменьной на неменьніку больком ніжів на начання немен | ##################################### | *************************************** | 4000000000000000000000000000000000000 | 99 Vertilierten sommelde sommelde indichte de Vertiliër voord Vertilierten verdiliet de en een verdigede oor sommelde som de een verdiliet verdiliet verdiliet. I | | | |
| annen de la composition de sente de la composition de la composition de la constitución de la composition della composition de la composition della composit | ata an ara da kan menda manan ara da da an anan an anan an an an an an an an a | Region de Constante | and the original of the contract of the contra | amondalisane di Armine accessivito a personamento que viu con adecessario ante actual, que e que con un sessi- | | | |
| - Magentine groups and a growing processing processing and the state of the state o | did desirent construction to the construction of the condition of the construction of the construction of the condition of th | | المحيون المستعد المستعدد المست | ne de mais relación de a cincia de accionente de constituir de constitui | | | |
| | das films art extractor somewhaten (<u>the frances and a line somewhaten a</u> extraction of the somewhaten and | d gamma ja een gaar an oo dada da gaaran sadaa | T-V-100-000-000-000-000-000-000-000-000-0 | $\frac{1}{2} \left(\frac{1}{2} \left$ | | | |
| want to the thirty of the second of the seco | | Market Control of the | e-vel-climateramentals and a | | | | |
| | | | | TO THE PARTY OF TH | | | |



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- 1. Preliminary assignments by the subcontractor.
- Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

| A STATE OF THE PROPERTY OF THE | Craft Assignment—Identify Union Name and Local | Assignments Craft Assignment Cleantify Union Name and Local Manpower En | | | | |
|--|--|---|---|--|--|--|
| Scope of Work | <u>Union No</u> | Peak Ava | | | | |
| EXAMPLE: ABC Sprockets/Installation | Sprocket Installers Local 123 | 5 | 2 | | | |
| QUALITY REINFORING/REINFORCING STEEL | IRONWORKERS/LOCAL229 | 4 | 2 | | | |
| | | | | | | |
| Insulators & Allied Trades (Heat & Frost) Local 5 Boilermakers Local 92 Bricklayers & Allied Craftsmen Local 4 Cement Masons Local 500/Area 744 IBEW - Electrical Workers Local 569 International Union of Elevator Constructors Local 18 Iron Workers Local 229 | Sheet Metal Workers Local 206 Steamflitters & Pipeflitters Local 250 Teamsters Local 36 Tile/Marble/Terrazzo Local 18 Southwest Regional Council of Carpenters Local 547 Southwest Regional Council of Carpenters Local 1506 | | | | | |
| Laborers Local 89 Laborers Local Environmental Workers Local 300 Plasterers Local 200 Plaster Tenders of So Cal Local 1414 Operating Engineers Local 12 Plumbers &Steamfitters UA Local 230 Road Sprinkler Fitters Local 669 | Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375 Painter & Ailled Trades DC 36: So Cal Drywall Finishers Local 1136 Floor Covers Local 1399 Glazlers Local 1399 Paint & Tapers Local 1399 Tradeshow and Sign Craft Local 831 UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications | | | | | |



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

| Laborers International Union Highway & Street Stripers' LU 1184 | AND THE PROPERTY AND THE PROPERTY OF THE PROPE |
|--|--|
| | |
| 1 | |
| | |
| | |
| | |
| <u> </u> | |
| 1 | |
| ************************************** | |
| | |
| | |
| Aircritical | |
| | |
| · | |
| | |
| | |
| | |
| | • : |
| A STATE OF THE PROPERTY OF THE | SECTION OF THE PROPERTY OF THE |