



ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

July 6, 2023

Project Labor Coordinator
4860 Ruffner Street
San Diego, CA 92111
Fax: (858) 496-1953

Attention: Ivory J. Anderson, Jr. Sr. SDUSD PSA Specialist

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded by Locally Approved Bonds

Dear Sir:

This is to confirm **IN-LINE FENCE & RAIL CO., INC.** agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CC22-0765-52-A1-G1 Rowan Elementary School - Whole Site Modernization** and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

IN-LINE FENCE & RAIL CO., INC.

By: 
Susan Michalek, Controller

[Copies of this Letter must be submitted to the Project Labor Coordinator and to the Council consistent with Article II, Section 2.4(b)]

Subcontractor's Pre-Job Conference Form: IN-LINE CONSTRUCTION, INC.

Status	Version	
Published	1	
Assigned PSA Specialist	Email	Phone Number
Ivory Anderson	ianderson1@sandi.net	(916) 835-7349

Subcontractor's Information

Contractor

IN-LINE CONSTRUCTION, INC.

Company Address	Phone Number	Fax Number
PO BOX 2637 RAMONA, CA 92065		

CSLB License Number	DIR Number
769516	1000002605

Contractor License Classification

C13 - FENCING, C31 - CONSTRUCTION ZONE TRAFFIC CONTROL, C51 - STEEL, STRUCTURAL

Pre-Award & Contract Information

Bid Number	Bid Title	Prevailing Wage Determination
CC22-0765-52-A1-G1 (GMP No 1)	Rowan ES WSM	2023-1
Contract Number	Contract Title	Contract Amount
CC22-0765-52-A1-G1	Rowan ES WSM	

Overall Scope of Work for Which Your Company is Responsible

Overall Scope of Work

CHAIN LINK FENCE & GATES WITH MESH & TUBE STEEL FENCE & GATES

Jobsite Scheduling Information

Expected Start Date 8/1/2023	Estimated Duration(Days) 90
Number of Shifts 1	Shift Description 7:00 AM to 3:30 PM
Pay Day Friday	Pay Period End Day Saturday

Jobsite Administration

JOBSITE CONTACT ?	ADMISTRATIVE ROLE	FIRST NAME	LAST NAME	EMAIL	PHONE
Yes	Superintendent	JASON	HODGES	jason@inlinerail.com	(760) 504-6292
Yes	Foreman	OSCAR	MARTINEZ	yoshi619loc@gmail.com	(760) 270-4220

Crew: FIELD

Scope of Work your firm will perform on this project
 CHAIN LINK FENCE & GATES AND TUBE STEEL
 FENCE & GATES

Equipment to be utilized in performing work on this
 Project
 STAND BEHIND BOBCAT MT DIGGER

Referral and Jurisdictional Assignment

UNION	DIR CLASSIFIC ATION	ASSIGNME NT STATUS	CREW MEMBER ACTIVITIES /RESPONSI BILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORC E AVERAGE	ESTIMATED WORKFORC E PEAK
Laborers Local 89	Laborer	Pending	Installoin of chain link fence &	Pending	8/1/2023 - 1/31/2024	2	4

UNION	DIR CLASSIFICATION	ASSIGNMENT STATUS	CREW MEMBER ACTIVITIES /RESPONSIBILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORCE AVERAGE	ESTIMATED WORKFORCE PEAK
			gates & tube steel fence & gates				

Add other direct Subcontractors not included on the Division of Work

TBD?	TIERED SUBCONTRACTOR	TIERED SUBCONTRACTOR'S SCOPE
------	----------------------	------------------------------

Contractor not required to submit information