

865 S. EAST ST. * ANAHEIM CA 92805 * TEL; 714-527-0700 * FAX: 714-527-0701

12/6/2016

Project Labor Coordinator SDUSD PSA 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson l@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation

Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Platinem Construction, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ-17-0495-57 Scripps Ranch High School and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely.

Platinup Construction Inc.

Lutti Bustami President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]





San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

| Project Information | | Subcontractor Jobsite Scheduling Information | | |
|--|--|--|-------------------------|--|
| Project Name: Scripps Ranch HS | | Number of Shifts: 1 | | |
| General Contractor: USS CAL BUILDERS, INC. | SD Unified Contract Number: CZ-17-0495-57 | Daily Start Time: 7AM | Daily Stop Time: 3:30PM | |
| Subcontractor Start Date: TBD | Subcontractor Duration (Days): TBD | Pay Period End Day: SUNDAY | Pay Day: FRIDAY | |
| | Subcontractor Informa | tion | | |
| Subcontractor Name: STANTON UTILITIES, INC. | | | | |
| Address: 8220 KATELLA AVE., STE. E, STANTON | N, CA. 90680 | | | |
| Contact Email Address: lisa@stantonutilities | s.com | | | |
| Phone: 714-761-1617 | | | | |
| Fax: 714-761-6389 | License Classification:A, B, C10,C20,C2 | 27,C36 License St | License Status: ACTIVE | |
| License Number: 967030 | | | | |
| Elderise Rumber. 507000 | | | | |
| | | | | |
| Describe t | he Work You Will Perform on this F | Project (100 words or | less) | |
| | | | | |
| INTERIOR PLUMBING, SIT | E UTILITIES, SEWER W | | | |
| Describe to Descri | E UTILITIES, SEWER W | | | |
| INTERIOR PLUMBING, SIT | E UTILITIES, SEWER W | | | |
| INTERIOR PLUMBING, SIT | E UTILITIES, SEWER W | | | |
| INTERIOR PLUMBING, SIT | E UTILITIES, SEWER W | | | |
| INTERIOR PLUMBING, SIT | E UTILITIES, SEWER W | | | |
| INTERIOR PLUMBING, SIT HVAC, HYDRONIC PIPING | E UTILITIES, SEWER W | ATER, & STOR | M DRAIN | |
| INTERIOR PLUMBING, SIT HVAC, HYDRONIC PIPING Equi | E UTILITIES, SEWER W | ATER, & STOR | M DRAIN | |
| INTERIOR PLUMBING, SITHVAC, HYDRONIC PIPING Equi | E UTILITIES, SEWER W | ATER, & STOR | M DRAIN | |
| INTERIOR PLUMBING, SITHVAC, HYDRONIC PIPING Equi BACKHOE SKIP LOADER | E UTILITIES, SEWER W | ATER, & STOR | M DRAIN | |
| INTERIOR PLUMBING, SIT HVAC, HYDRONIC PIPING | E UTILITIES, SEWER W | ATER, & STOR | M DRAIN | |





San Diego Unified School District **Project Stabilization Agreement (PSA)** Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

Preliminary assignments by the subcontractor.

Laborers International Union Highway & Street Stripers' LU 1184

- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

| | Jurisdictional Assignments Craft Assignment—Identify Union Name and Manpower | | | | | | |
|---|---|---|--------------------------------------|-----|--|--|--|
| Scope of Work EXAMPLE: ABC Sprockets/Installation of Sprockets PLUMBING BELOW & ABOVE | | Local Union No | Peak Peak | Avg | | | |
| | | Sprocket Installers Local 123 | 5 | 2 | | | |
| | | LOCAL 230 | 3 | 2 | | | |
| SITE UTILITIES-PLUMBERS | | LOCAL 230 | 3 2 | | | | |
| SITE UTILITIES-PIPELAYERS | | LOCAL 89 | 3 | 2 | | | |
| SITE UTILITIES | | LOCAL 12 OPERATORS | 1 | 1 | | | |
| HVAC | | LOCAL 206 | 4 | 2 | | | |
| HYDRONIC PIPING | | LOCAL 230 | 4 | 2 | | | |
| HVAC | | LOCAL 12 OPERATORS | 2 | 1 | | | |
| | CONTROLS | LOCAL 569 | 2 | 1 | | | |
| | San Diego Building and Cor | nstruction Local Unions | | | | | |
| • | Insulators & Allied Trades (Heat & Frost) Local 5 | Sheet Metal Workers Local 206 | Sheet Metal Workers Local 206 | | | | |
| • | Boilermakers Local 92 | Steamfitters & Pipefitters Local 250 | Steamfitters & Pipefitters Local 250 | | | | |
| • | Bricklayers & Allied Craftsmen Local 4 | Teamsters Local 166 | | | | | |
| • | Cement Masons Local 500/Area 744 | Tile/Marble/Terrazzo Local 18 | | | | | |
| • | IBEW - Electrical Workers Local 569 | Southwest Regional Council of Carpenters Local 547 | | | | | |
| • | International Union of Elevator Constructors Local 18 | Southwest Regional Council of Carpenters Local 1506 | | | | | |
| • | Iron Workers Local 229 | Millwrights & Machine Erectors Local 1607 Pile Drivers Local | | | | | |
| • | Laborers Local 89 | 2375 | | | | | |
| • | Laborers Local Environmental Workers Local 300 | Painter & Allied Trades DC 36: | Painter & Allied Trades DC 36: | | | | |
| • | Plasterers Local 200 | So Cal Drywall Finishers Local 1136 | So Cal Drywall Finishers Local 1136 | | | | |
| • | Plaster Tenders of So Cal Local 1414 | Floor Covers Local 1399 | Floor Covers Local 1399 | | | | |
| • | Operating Engineers Local 12 | Glaziers Local 1399 | Glaziers Local 1399 | | | | |
| • | Plumbers &Steamfitters UA Local 230 | Paint & Tapers Local 1399 | Paint & Tapers Local 1399 | | | | |
| • | Road Sprinkler Fitters Local 669 | Tradeshow and Sign Craft Local 831 | Tradeshow and Sign Craft Local 831 | | | | |
| • | Roofers & Water Proofers Local 45 | UA Plumbers Local 345: Landscape, Irrigation, Underground and | | | | | |

Specialty Piping Applications