

CATS EXCAVATING INC

1944 54TH STREET
SAN DIEGO, CA 92105
(619) 264-4125

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

JUNE 1, 2023

Project Labor Coordinator
4860 Ruffner Street
San Diego, CA 92111
Fax: (858) 496-1953

Attention: Ivory J. Anderson, Jr. Sr. PSA Specialist, SDUSD


**Re: San Diego Unified School District Project Stabilization Agreement
Construction and Major Rehabilitation Funded by Locally Approved Bonds**

Dear Sir:

This is to confirm CATS EXCAVATING, INC. agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to Contract CC22-0256-52-A1-G1 Sequoia ES Whole Site Modernization, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

CATS EXCAVATING INC



By:
Steve H. Groves, CEO

[Copies of this Letter must be submitted to the Project Labor Coordinator and to the Council consistent with Article II, Section 2.4(b)]

Subcontractor's Pre-Job Conference Form: CATS EXCAVATING INC

Status	Version	
Published	1	
Assigned PSA Specialist	Email	Phone Number
Ivory Anderson	ianderson1@sandi.net	(916) 835-7349

Subcontractor's Information

Contractor		
CATS EXCAVATING INC		
Company Address	Phone Number	Fax Number
1944 54TH STREET SAN DIEGO, CA 92105		
CSLB License Number	DIR Number	
790422	1000006066	
Contractor License Classification		
C12 - EARTHWORK AND PAVING		

Pre-Award & Contract Information

Bid Number	Bid Title	Prevailing Wage Determination
CC22-0256-52-A1-G1 (GMP No.1)	Sequoia ES WSM LLB	2022-2
Contract Number	Contract Title	Contract Amount
CC22-0256-52-A1-G1 (GMP No. 1)	Sequoia ES WSM (GMP No.1)	10700000.00

Overall Scope of Work for Which Your Company is Responsible

Overall Scope of Work

GRADING

Jobsite Scheduling Information

Expected Start Date

6/18/2023

Estimated Duration(Days)

120

Number of Shifts

1

Shift Description

7:00 - 3:30

Pay Day

Friday

Pay Period End Day

Saturday

Jobsite Administration

JOBSITE CONTACT ?	ADMISTRATIVE ROLE	FIRST NAME	LAST NAME	EMAIL	PHONE
Yes	Superintendent	JOHN	BURNS	JBURNS@CATSGE.COM	(619) 672-1054

Crew: JOHN KERR

Scope of Work your firm will perform on this project

GRADING

Equipment to be utilized in performing work on this

Project

WATER TRUCK

Referral and Jurisdictional Assignment

UNION	DIR CLASSIFICATION	ASSIGNMENT STATUS	CREW MEMBER ACTIVITIES /RESPONSIBILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORCE AVERAGE	ESTIMATED WORKFORCE PEAK
Teamsters Local 166	Teamsters	Pending	DUST CONTROL	Pending	6/29/2023 - 10/31/2023	1	1

Crew: ROGELIO VIDACA

Scope of Work your firm will perform on this project
GRADING

Equipment to be utilized in performing work on this Project
SKIP LOADER

Referral and Jurisdictional Assignment

UNION	DIR CLASSIFICATION	ASSIGNMENT STATUS	CREW MEMBER ACTIVITIES /RESPONSIBILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORCE AVERAGE	ESTIMATED WORKFORCE PEAK
Operating Engineers Local 12	Operator	Pending	GRADE	Pending	6/29/2023 - 10/31/2023	1	1

Crew: CHARLES TOLER

Scope of Work your firm will perform on this project
GRADING

Equipment to be utilized in performing work on this Project
GENERAL LABOR

Referral and Jurisdictional Assignment

UNION	DIR CLASSIFICATION	ASSIGNMENT STATUS	CREW MEMBER ACTIVITIES /RESPONSIBILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORCE AVERAGE	ESTIMATED WORKFORCE PEAK
Laborers Local 89	Laborer	Pending	LABOR	Pending	6/29/2023 - 10/31/2023	1	1

Add other direct Subcontractors not included on the Division of Work

TBD?	TIERED SUBCONTRACTOR	TIERED SUBCONTRACTOR'S SCOPE
Yes		SURVEYOR
No	SUMMIT EROSION CONTROL	EROSION CONTROL
No	ART LOCATING	MARKOUT