



IO Environmental & Infrastructure, Inc.
2840 Adams Avenue, Suite 301
San Diego, CA 92116
(619) 280-3278
Fax (619) 677-5648

A Service-Disabled Veteran-Owned Small Business

ATTACHMENT A LETTER OF ASSENT

06/12/2023

Project Labor Coordinator
4860 Ruffner Street
San Diego, CA 92111
Fax: (858) 496-1953

Attention: Ivory J. Anderson, Jr. Sr. PSA Specialist, SDUSD

**Re: San Diego Unified School District Project Stabilization Agreement Construction
and Major Rehabilitation Funded by Locally Approved Bonds**

Dear Sir:

This is to confirm **IO Environmental & Infrastructure, Inc.** agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to Contract CC22-0256-52-A1-G1 Sequoia ES Whole Site Modernization, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

IO Environmental & Infrastructure, Inc.

By:

Michael J Bilodeau, CEO



ENVIRONMENTAL
& INFRASTRUCTURE INC.

IO Environmental & Infrastructure, Inc.
2840 Adams Avenue, Suite 301
San Diego, CA 92116
(619) 280-3278
Fax (619) 677-5648

A Service-Disabled Veteran-Owned Small Business

Subcontractor's Pre-Job Conference Form: IO ENVIRONMENTAL & INFRASTRUCTURE, INC.

Status	Version	
Published	1	
Assigned PSA Specialist	Email	Phone Number
Ivory Anderson	ianderson1@sandi.net	(916) 835-7349

Subcontractor's Information

Contractor		
IO ENVIRONMENTAL & INFRASTRUCTURE, INC.		
Company Address	Phone Number	Fax Number
2840 ADAMS AVENUE, SUITE 301 SAN DIEGO, CA 92116		
CSLB License Number	DIR Number	
957419	1000001765	
Contractor License Classification		

Pre-Award & Contract Information

Bid Number	Bid Title	Prevailing Wage Determination
CC22-0256-52-A1-G1 (GMP No.1)	Sequoia ES WSM LLB	2022-2
Contract Number	Contract Title	Contract Amount
CC22-0256-52-A1-G1 (GMP No. 1)	Sequoia ES WSM (GMP No.1)	10700000.00

Overall Scope of Work for Which Your Company is Responsible

Overall Scope of Work
Landscape & Irrigation installation and maintenance

Jobsite Scheduling Information

Expected Start Date 6/26/2023	Estimated Duration(Days) 25
Number of Shifts 1	Shift Description Shift 1: 06:30am to 3:00pm
Pay Day Friday	Pay Period End Day Saturday

Jobsite Administration

JOBSITE CONTACT ?	ADMISTRATIVE ROLE	FIRST NAME	LAST NAME	EMAIL	PHONE
Yes	Superintendent	Jose	Ruiz	joser@iosdv.com	(619) 889-1942

Crew: Landscape Irrigation

Scope of Work your firm will perform on this project Landscape Irrigation	Equipment to be utilized in performing work on this Project skid steer, loader, mini-excavator
---	--

Referral and Jurisdictional Assignment

UNION	DIR CLASSIFICATION	ASSIGNMENT STATUS	CREW MEMBER ACTIVITIES /RESPONSIBILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORCE AVERAGE	ESTIMATED WORKFORCE PEAK
Operating Engineers Local 12	Operator	Pending	equipment operations for landscape	Pending	6/30/2023 - 8/31/2023	1	2

UNION	DIR CLASSIFICATION	ASSIGNMENT STATUS	CREW MEMBER ACTIVITIES /RESPONSIBILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORCE AVERAGE	ESTIMATED WORKFORCE PEAK
UA Plumbers Local 345 Landscape/Irrigation, Underground & Specialty Piping Applications	Landscape/Irrigation Laborer	Pending	Irrigation installation Installation of landscape and irrigation systems	Pending	6/30/2023 - 8/31/2023	5	5

Add other direct Subcontractors not included on the Division of Work

TBD?	TIERED SUBCONTRACTOR	TIERED SUBCONTRACTOR'S SCOPE
------	----------------------	------------------------------

Contractor not required to submit information