

1225 Broadway, El Cajon, CA 92021 P 619-263-2191 | F 619-447-0681 paulhansenequipment.com

### ATTACHMENT A - LETTER OF ASSENT

September 16, 2021

Project Labor Coordinator 4860 Ruffner Street San Diego, CA 92111 Fax: (858) 496-1953

Attention: Ivory J. Anderson, Jr. <u>ianderson1@sandi.net</u>, <u>ivorytegcs@gmail.com</u> SDUSD PSA Specialist; Tom Lemmon <u>tom@sdbuildingtrades.com</u>; Building Trades Manager and Frank Pena <u>FPena@swcarpenters.org</u>, SW Carpenters Business Representative

### Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded by Locally Approved Bonds

Dear Sir:

This is to confirm Paul Hansen Equipment agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to [SDUSD Contract No. CZ20-1171-08\_A1 and Spreckels Elementary School WSM &], and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Paul Hansen Equipment, Inc.

Bv: Tim Conkling, Operations Manager

A McCarthy Holdings, Inc. company



# San Diego Unified School District Project Stabilization Agreement (PSA) <u>Subcontractor's Pre-Job Conference Form</u>

Project Information Project Name: Spreckels Elementary School		Subcontractor Jobsite Scheduling Information	
		Number of Shifts: 1	
General Contractor: Balfour Beatty	SD Unified Contract Number: CZ20-1171-08_A1	Daily Start Time: 7 am	Daily Stop Time: 3:30pm
Subcontractor Start Date: TBD	Subcontractor Duration (Days): TBD	Pay Period End Day: Sunday	Pay Day: Wednesday

	Subcontractor Information			
Subcontractor Name: Paul Hansen Equipment, Inc.	(subcontractor to Advance Plumbing Company)			
Contact Address: 1225 Broadway, El Cajon, CA 920	21 Contact Email Address: Norma@pau	Contact Email Address: Norma@paulhansenequipment.com		
Company Phone: 619-218-7964	Company Fax: 619-447-0681	Company Fax: 619-447-0681		
License Classifications(s): A, B C4, C16, C20 & C36	License Number: 426459	License Number: 426459		
DIR Registration Number: 1000006341	I			
Jobsite Contact Name Keaton Taylor	Jobsite Contact Email:: keaton@paulhansenequipment.com	Jobsite Contact Phone: 858-382-4014		

Describe the Work You Will Perform on this Project (100 words or less)

Offsite Utilities – excavation, installation and backfill for new water fire line from POC in street onto the site.

### Equipment to Be Utilized in Performing Work on this Project

## Excavator, Skid Steer



# San Diego Unified School District Project Stabilization Agreement (PSA) <u>Subcontractor's Pre-Job Conference Form</u>

#### Workforce and Jurisdictional Assignments

Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.

- 1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
- 2. Disagreements with initial assignment shall be addressed directly with the subcontractor.
- 3. The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
- 4. Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with Article 8 of the SDUSD PSA.

Jurisdictional	Assignments			
Scope of Work	Craft Assignment—Identify Union Name and Local	<u>Manpower Est.</u>		
	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>	
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	5	2	
Offsite Site Utilities/ Paul Hansen	Operators Local 12	2	1	
General Labor / Paul Hansen	Laborers Local 89	4	2	
Site Utility Excavation / Paul Hansen	UA Local 230	2	1	
SDUSD PSA Signatory Building	and Construction Local Unions			
Boilermakers Local 92	Paint & Tapers Local 1399			
Bricklayers & Allied Craftsmen Local 4	Plasterers Local 200			
Cement Masons Local 500/Area 744	Plaster Tenders of So Cal Local 1414			
Floor Covers Local 1399	Plumbers & Steamfitters UA Local 230			
Glaziers Local 1399	Road Sprinkler Fitters Local 669			
IBEW - Electrical Workers Local 569 Roofers & Water Proofers Local 45				
Insulators & Allied Trades (Heat & Frost) Local 5	So Cal Drywall Finishers Local 1136			
International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 619			
Iron Workers Local 229	Sheet Metal Workers Local 206			
Laborers Local 89	Steamfitters & Pipefitters Local 250			
Laborers Local Environmental Workers Local 300	Teamsters Local 166			
Laborers International Union Highway & Street Stripers' LU 1184	Tile/Marble/Terrazzo Local 18			
Millwrights & Machine Erectors Local 1607	Tradeshow and Sign Craft Local 831			
Pile Drivers Local 2375	UA Plumbers Local 345: Landscape, Irrigation, Underground and			
Operating Engineers Local 12	Specialty Piping Applications			
Painter & Allied Trades DC 36				