

## GOING GOING GONE A Woman Owned Business

September 15, 2021

Project Labor Coordinator 4860 Ruffner Street San Diego, CA 92111 Fax: (858) 496-1953

**Attention:** Ivory J. Anderson, Jr. <a href="mailto:ianderson1@sandi.net">ianderson1@sandi.net</a>, <a href="mailto:ivorytegcs@gmail.com">ivorytegcs@gmail.com</a> SDUSD PSA Specialist; Tom Lemmon <a href="mailto:tom@sdbuildingtrades.com">tom@sdbuildingtrades.com</a>; Building Trades Manager and Frank Pena <a href="mailto:FPena@swcarpenters.org">FPena@swcarpenters.org</a>, SW Carpenters Business Representative

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded by Locally Approved Bonds

Dear Sir:

This is to confirm GGG Demolition, Inc. agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ20-1171-08\_A1 Spreckels Elementary School WSM & JUI, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

GGG Demolition, Inc.

By: Celin Miller
Celin Miller, President

Ceiiii Willier, President

[Copies of this Letter must be submitted to the Project Labor Coordinator and to the Council consistent with Article II, Section 2.4(b)]



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Informat	ion	Subcontractor Jo	bsite Scheduling Information
Project Name: Spreckles Elementai	y School WSM&JUI	Number of Shifts:	
General Contractor: Balfour Beatty	SD Unified Contract Number: CZ20-1171-08 A1	Daily Start Time: 7am	Daily Stop Time:
Subcontractor Start Date: Mid Oct 2021	Subcontractor Duration (Days): Oct 2024	Pay Period End Day: Sunday	Pay Day: Friday

MIG OCI 2021	OCI 2024	Sunday	Friday			
	Subcontracte	or Information				
Subcontractor Name:	Subcontracti	JI IIIOIIIIauoii				
GGG Demoliton, Inc						
Contact Address:		Contact Email Address:				
1439 W. Chapman Ave. #178		Mari@gggdemo.com				
Company Phone: 714-699-9350		Company Fax: 714-669-9283				
License Classifications(s):		License Number:				
A, B, C12, C22, ASB, HAZ		988669				
DIR Registration Number: 1000000629						
Jobsite Contact Name	Jobsite Contact Email:		Jobsite Contact Phone:			
Shane LaPlante	Shane@gggd	emo.com	619-623-1299			
Describe the W	ork You Will Perforr	n on this Project (100 words or	less)			
Abatement and selective Demolition of exisiting school buildings and site work. Full demolition of portable buildings.						
Equipmer	nt to Be Utilized in P	erforming Work on this Project				
-Scissors Lift, bob cat with breake	rs mini excavat	or				
-Ocissors Lift, bob cat with breaker	is, illili cacavai	OI				



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

## **Workforce and Jurisdictional Assignments**

Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.

- 1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
- 2. Disagreements with initial assignment shall be addressed directly with the subcontractor.
- The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
- 4. Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with **Article 8 of the SDUSD PSA**.

remedies in accordance with Article 8 of the SDUSD PSA.				
Jurisdictiona	l Assignments	T		
Scope of Work	Craft Assignment—Identify Union Name and Local		Manpower Est.	
<del></del>	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>	
EXAMPLE: ABC Sprockets/Installation of	Sprocket Installers Local 123		2	
Sprockets		5	_	
Demoltion	Local 89	10	5	
Abatement	Local 300		5	
	g and Construction Local Unions			
	Paint & Tapers Local 1399  Plantage Local 200			
Bricklayers & Allied Craftsmen Local 4	Plasterers Local 200  Plaster Tandara of Ca Call and 14444			
Cement Masons Local 500/Area 744      Company Local 500/Area 744	Plaster Tenders of So Cal Local 1414			
Floor Covers Local 1399  Clarical Local 1300	Plumbers &Steamfitters UA Local 230			
Glaziers Local 1399  IDEM: Floatrical Workers Local 500	Road Sprinkler Fitters Local 669			
IBEW - Electrical Workers Local 569  Insulators % Allied Trades (Heat & Freet) Local 5	Roofers & Water Proofers Local 45			
Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Construction   10   10        Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allied Trades (Heat & Frost) Local 5      Insulators & Allie	So Cal Drywall Finishers Local 1136     Southwest Professional Council of Council o			
International Union of Elevator Constructors Local 18     International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 619			
Iron Workers Local 229     Industry Local 200	Sheet Metal Workers Local 206     Others Metal & Direct Metal 206			
<ul> <li>Laborers Local 89</li> <li>Laborers Local Environmental Workers Local 300</li> </ul>	Steamfitters & Pipefitters Local 250     Teamsters Local 166			
Laborers International Union Highway & Street Stripers' LU 1184  Millerichte & Machine Frankers Level 4007	Tile/Marble/Terrazzo Local 18  Tradeshawa and Circ Coeff Local 224			
Millwrights & Machine Erectors Local 1607	Tradeshow and Sign Craft Local 831			
Pile Drivers Local 2375	UA Plumbers Local 345: Landscape, Irrigation,	Undergro	und and	
Operating Engineers Local 12	Specialty Piping Applications			
Deinter 9 Allied Trades DC 20	1			

Painter & Allied Trades DC 36