

### ATTACHMENT A - LETTER OF ASSENT

September 14, 2021

Project Labor Coordinator 4860 Ruffner Street San Diego, CA 92111 Fax: (858) 496-1953

Attention: Ivory J. Anderson, Jr. ianderson1@sandi.net, ivorytegcs@gmail.com
SDUSD PSA Specialist; Tom Lemmon tom@sdbuildingtrades.com; Building Trades
Manager and Frank Pena@swcarpenters.org, SW Carpenters Business
Representative

Re: San Diego Unified School District Project Stabilization Agreement

Construction and Major Rehabilitation Funded by Locally Approved Bonds

Dear Sir:

This is to confirm Buxcon Sheet Metal, Inc. agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ20-1171-08 A1 and Spreckels Elementary School WSM & JUI, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Buxcon Sheet Metal, Inc.

By:

Tommy Hendry, Vice President



# San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information			Subcontractor Jobsite Scheduling Information			
Project Name: Spreckels Elementary School WSM & JUI		d dansida da ki dander erandi bildi dikadi dibid	Number of Shifts: 1	Paradition of the state of the		
General Contractor: Balfour Beatty	SD Unified Contract Num	nber:	Daily Start Time:	Daily Stop Time:		
1	CZ20-1171-08_A1		7:00am	3:30pm		
Subcontractor Start Date:	Subcontractor Duration (	Days):	Pay Period End Day:	Pay Day:		
2/2022	912		Wednesday	Friday		
ger our wer ver wir mit tes tre tee tee tee de tee tee tee tee de tee tre en een tee tee tee						
Subcontractor Information						
Subcontractor Name: Buxcon Sheet Metal, Inc.	(	. :	1) 1 / N.V T / N.S. ) / 1 N.S 1 / N.S 1 - S.IV./ / N.S.IV. 1			
Contact Address: 11222 Woodside Ave. N, Santee, CA 92071		Contact Email Address: tommy@buxconsheetmetal.com				
Company Phone: 619-937-0001	Com		mpany Fax: 619-448-0179			
License Classifications(s): C43, C20, B	lassifications(s): C43, C20, B		License Number: 831448			
DIR Registration Number: 1000000401		i				
Jobsite Contact Name: James Hendry	Jobsite Contact Email: james@bux		consheetmetal.com	Jobsite Contact Phone: 619-247-6085		
Describe the Wo	rk You Will Perform	n on this	Project (100 words or	less)		
Metal Roofing, Sheet Metal Flashing.						
Equipment	to Be Utilized in Pe	rforming	Work on this Project			
	H 12 11 22 11 11 11 11 11 11 11 11 11 11		16 fl. 25 fl. 77 fl. 25 fl. 36 fl. 37 fl. 37 fl. 38 fl			
	NWAYARINA KARIKA 22 BAYA BA 24 BAYA		## - N			
	<b>78</b> 11 16 14 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1					
				The state of the s		
~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~	PROTECTIVE TO THE PROTECTION OF THE PROTECTION O		***************************************	H H (1 A A A A A A A A A A A A A A A A A A		



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

### Workforce and Jurisdictional Assignments

Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.

- Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
- Disagreements with initial assignment shall be addressed directly with the subcontractor.
- The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA
  coordinator within 14 days of the initial assignment announced at the Pre-job conference
- 4. Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with Article 8 of the SDUSD PSA.

### **Jurisdictional Assignments**

Jurisdictional Assignments							
Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.					
Goope or Work	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>				
Install Metal Desting Chest Metal Clashing	Sheet Metal Workers Local	40					
Install Metal Roofing, Sheet Metal Flashing	206	12	8				
Install Weather Barrier at Metal Roofing	Roofers & Water Proofers	4	2				
mstall Weather Damer at Metal Nooling	Local 45	4					
		************************************	***************************************				
			***************************************				
			***************************************				
SDUSD PSA Signatory Building and Construction Local Unions							

- Boilermakers Local 92
- Bricklayers & Allied Craftsmen Local 4
- Cement Masons Local 500/Area 744
- Floor Covers Local 1399
- Glaziers Local 1399
- IBEW Electrical Workers Local 569
- Insulators & Allied Trades (Heat & Frost) Local 5
- International Union of Elevator Constructors Local 18
- iron Workers Local 229
- Laborers Local 89
- Laborers Local Environmental Workers Local 300
- Laborers International Union Highway & Street Stripers' LU 1184
- Millwrights & Machine Erectors Local 1607
- Pile Drivers Local 2375
- Operating Engineers Local 12
- Painter & Allied Trades DC 36

- Paint & Tapers Local 1399
- Plasterers Local 200
- Plaster Tenders of So Cal Local 1414
- Plumbers &Steamfitters UA Local 230
- Road Sprinkler Fitters Local 669
- Roofers & Water Proofers Local 45
- So Cal Drywall Finishers Local 1136
- Southwest Regional Council of Carpenters Local 619
- Sheet Metal Workers Local 206
- Steamfitters & Pipefitters Local 250
- Teamsters Local 166
- Tile/Marble/Terrazzo Local 18
- Tradeshow and Sign Craft Local 831
- UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications