

phone (951) 685-5000 fax (951) 360-8685 5261 pedley road riverside,ca 92509-3931 state lic #337734

November 10, 2015

Project Labor Coordinator Parsons Constructors Inc. 100 W. Walnut Street Pasadena, CA 91124

Fax: (626)440-2516

Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Econo Fence Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to IDIQ Project - Various School Locations and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Econo Fence Inc.

Amanda Johnson, President



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information			
Project Name: IDIQ - San Diego USD		Number of Shifts: 1			
General Contractor: Byrom-Davey Inc.	SD Unified Contract Number:	Daily Start Time:	Daily Stop Time:		
	Unknown	TBD	TBD		
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day:		
T8D	TBD	Saturday	Friday		
	Subcontractor Inform	ation			
Subcontractor Name: Econo Fence Inc.					
Address: 5261 Pedley Rd., Riverside, CA 92509		A hall the land of			
Contact Email Address: ajohnson@econofenceinc.co	om				
Phone: 951-685-5000 x101	•				
Fax: 951-360-8685	License Classification: C-13 & B	License Status: Active			
License Number: 337734					
Describe the V	York You Will Perform on this	Project (100 word	or less)		
Furnish and install chain link fe	ence of different helah	ts. (4', 10' & 2	0' hiah)		
Furnish and install chain link fence of different heights. (4', 10' & 20' high)					
Furnish and install windscreen. (4', 10' & 20' high)					
	•				
			· · · · · · · · · · · · · · · · · · ·		
	nt to Be Utilized in Performin	a Mork ou ture Bro	900		
Bobcat Skidsteer for digging h	oles				
Reach Lift for installing chain li	nk & windscreen				
Boom Lift for installing chain li	nk & windscreen				



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

## Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- 1. Preliminary assignments by the subcontractor.
- Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

	Assignments  Craft Assignment—Identify Union Name and Local Manpower Est.			
Scope of Work	Union No	Peak Avg		
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	5	2	
Econo Fence Inc./Installation of Chain Link Fence and Windscreen	Laborers Local 89			
Econo Fence Inc./Digging of Fence Posts	Operating Engineers Local 12			
San Djego Building and Insulators & Allied Trades (Heat & Frost) Local 5 Boilermakers Local 92 Bricklayers & Allied Craftsmen Local 4 Cement Masons Local 500/Area 744 IBEW - Electrical Workers Local 569 International Union of Elevator Constructors Local 18 Iron Workers Local 229	Sheet Metal Workers Local 206 Steamfitters & Pipefitters Local 250 Teamsters Local 36 Title/Marble/Terrazzo Local 18 Southwest Regional Council of Carpenters Local Southwest Regional Council of Carpenters Local Millwrights & Machine Erectors Local 1607 Pile	ital Workers Local 206 ers & Pipefitters Local 250 s Local 36 le/Terrazzo Local 18 st Regional Council of Carpenters Local 547 st Regional Council of Carpenters Local 1506 s & Machine Erectors Local 1607 Pile Drivers Local 2375		
Laborers Local 89 Laborers Local Environmental Workers Local 300 Plasterers Local 200 Plaster Tenders of So Cal Local 1414 Operating Engineers Local 12 Plumbers & Steamfitters UA Local 230 Road Sprinkler Fitters Local 669	<ul> <li>Painter &amp; Allied Trades DC 36:</li> <li>So Cal Drywall Finishers Local 1136</li> <li>Floor Covers Local 1399</li> <li>Glaziers Local 1399</li> <li>Paint &amp; Tapers Local 1399</li> <li>Tradeshow and Sign Craft Local 831</li> <li>UA Plumbers Local 345: Landscape, Irrigation, 1 Specialty Piping Applications</li> </ul>	Jndergrou	nd and	