



ATTACHMENT A - LETTER OF ASSENT

December 30th, 2015

Parsons Constructors Inc.
Attn: Jessica Jones
100 W. Walnut St.
Pasadena, CA 91124
Fax: 626-440-2516

jessica.jones@parsons.com

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Centex Glazing, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to [SDUSD Contract No. CZ-16-0552-57 and Whole Site Modernization at Taft Middle School] and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

A handwritten signature in black ink, appearing to read "Jeff Wischmeyer", written over a horizontal line.

Centex Glazing, Inc.

By:

Jeff Wischmeyer- President

San Diego Unified School District Project Stabilization Agreement (PSA) Pre-Job Conference Form



General Contractor Information
Prime Contractor: Centex Glazing, Inc.
Address: 8260 Commercial Street, La Mesa, CA 91942
Phone: (619) 644-1981
Fax: (619) 697-1869
Contractor's License Number: 806989

Project Information	Meeting Information
Project Name: Whole Site Modernization at Taft Middle School	Meeting Date: January 7 th , 2016
Contract Number: CZ-16-0552-57	Meeting Time: 1:00 PM
Contract Amount: \$344,886	Meeting Location: 4545 Viewridge Ave, #101 San Diego, CA 92123
Construction Start Date: TBD	
Construction End Date: TBD	

The Scope of Work to Be Performed
Glass & Glazing Installation

Equipment to Be Utilized on Job
Unknown

--

Jobsite Information	
Address: 6150 Skyline Drive, San Diego, CA 92114	
Phone: (619) 403-4278	Jobsite Labor Rep: Tony Petrille
Fax: N/A	Jobsite Safety Rep: Tony Petrille
Project Manager: Jeff Wischmeyer	Manpower to be Ordered By: Tony Petrille
Job Superintendent: Tony Petrille	

Jobsite Scheduling Information	
Number of Shifts: 1	Start / Stop Times: 7:00 AM/2:30 PM
Pay Day: Thursday- Weekly	Ending Day of Pay Period: Saturday

Jobsite Facilities
Location(s) of First Aid Facilities: TBD
Location(s) of Sanitary Facilities: TBD
Location(s) of Drinking Water Facilities: TBD
Description of Jobsite Parking: TBD
Name of Selected Hospital: Sharp Rees-Steely Medical Group
Address: 300 Fir Street, San Diego, CA 92101
Phone Number: (858) 499-2777

Manpower Estimates		
<u>Craft</u>	<u>Peak</u>	<u>Average</u>
Boilermakers		
Bricklayers		
Carpenters		
Cement Mason		
Drywall Finishers		
Electricians		
Elevator Constructors		
Fire Sprinkler Fitter		
Floor Covers		
Glaziers	5	3
Heat and Frost Insulators		
Iron Workers		
Laborers		
Landscape, Irrigation, Underground and Specialty Piping		
Laborers' International Union of N.A. Highway & Street Stripers'		
Operating Engineering		
Painters		
Pipefitters		
Plumbers		
Sheet Metal Workers		
Plasterers		
Plaster Tenders		
Roofers and Water proofers		
Teamsters		
Tile / Marble / Terrazzo		

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the Project Stabilization Agreement. We ask the unions to have these referral procedures posted at their hiring halls in order to be in full compliance with the law.

All work assignments below are proposed assignments. Any craft in disagreement with proposed assignments may submit written documentation, within 14 days after the Pre-job Conference, to justify their claim to the work involved. The contractors will review all responses, if any.

After the review, the contractor(s) shall make all assignment permanent. Any craft who has a disagreement with these final assignment(s) may file a jurisdictional dispute consistent with Article 8, Work Assignments and Disputes of the Project Stabilization Agreement.

Jurisdictional Assignments

<u>Type of Work</u>	<u>Work Assignment</u>
<u>Glass & Glazing Installation</u>	<u>Glazier's Local Union 1399</u>