

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

12/23/2015

Project Labor Coordinator Parsons Constructors Inc. 100 W, Wainut Street Pasadena, CA 91124

Fax: (626)440-2516

Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Ms. Jones:

This is to confirm RAP Engineering, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract #CZ-16-0552-57 Whole Site Modernization at Taft Middle School and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

RAP Engineering, Inc.

Krystal Bryant, Office Manager

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



	Subcontract	or information			
Subcontractor Name: RAP Engineering,	Inc.			The state of the s	
Address: 503 E. Mission Road, San	Marcos, CA 92	2069	10	The state of the s	
Phone; 760-233-2980	American State of the State of			17 - 17 (V - 1	
_{Fax:} 760-233-2984	.,,	——————————————————————————————————————			
License Number: 880956	License Classification: A		License Si	lalus: Exp. 06/30/17	
Project Information		Jobsite Scheduling Information			
Approximale Start Date: Unknown		Number of Shifts: 1			
Expected Duration of Work (days): 8 days		Dally Start Time: 7:00 &	m	Daily Stop Time: 3:30 pm	
		Pay Period End Day: SUN	day	Pay Day: Wednesday	
Describe the V	Vork You Will Perforn	n on this Project (100 v	ords or	less)	
		rforming Work on this			
Skiploader, Skidsteer, motorgrader, vibratory rollers, paving machine					
, , , , , , , , , , , , , , , , , , , ,		****			
174		TO MANAGEMENT AND			
# P. A. A	CONTRACTOR AND AND AND ADDRESS OF THE ADDRESS OF TH	4-W-4			
The first state of the state of		· · · · · · · · · · · · · · · · · · ·		-	
Parama as tang mengang ngenggapang ang daga panas	* 1727ervan			P. V	

Project Name: Contract Number: General Contractor:

1st Advertisement Date: Prev. Wage Determination:



Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- Preliminary assignments by the subcontractor.
 Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days. after the Pre-Job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

L	Jurisdiction	al As	signments				
	Scope of Work Craft Assignment-Identify Local Union No		ver Est.				
L				<u>Peak</u>	<u>Avg</u>		
	Grading/Paving		Operating Engineers Local 12	6	4		
	Grading/Paving		Laborers Local 89	6	4		
		-					
	THE APPROXIMATION AS (IN COMPANY) A process of the Approximation of the						
	mproducts state and management of the product of definition of the product of the	-					
	San Diego Bullding and (Const	ruellan Local Unions	1			
•	Insulators & Ailled Trades (Hoat & Frost) Local 5,	Sheet Metal Workers Local 206,					
٠	Bollermakers Local 92, Bricklayers & Allied Graftsmen Local 4,	Steamfilters & Pipefilters Local 250,					
٠	Cement Masons Local 500/Area 744,	•	Teamsters Local 36,				
٠	IBEW - Electrical Workers Local 569,	•	TileiMarble/Terrazzo Local 18				
•	International Union of Elevator Constructors Local 18,	•	Southwest Regional Council of Carpenters Local 547/1506:				
•	Iron Workers Local 229,	•					
•	Laborers Local 89,	•					
٠	Plasterers Local 200,	•	_ •				
٠	Plaster Tenders of So Cal Local 14f4,		Floor Covers Local 1399,				
•	Operating Engineers Local 12,	•	Glaziers Local 1399,		į		
٠	Plumbers &Steamfitters UA Local 230,	•	Paint & Tapers Local 1399,				
٠	Road Sprinkler Fitters Local 669,	•	Tradeshow and Sign Craft Local 831				
٠	Roofers & Water Proofers Local 45,						
		İ	Specialty Piping Applications				



ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

12/23/2015

Project Labor Coordinator Parsons Constructors Inc. 100 W. Walnut Street Pasadena, CA 91124

Fax: (626)440-2516

Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Ms. Jones:

This is to confirm RAP Engineering, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract #CZ-16-0552-57 Whole Site Modernization at Taft Middle School and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

RAP Engineering, Inc.

By: Keystal Qufaut
Krystal Byyant, Office Manager

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



	Subcontract	or Information			
Subcontractor Name: RAP Engineering,	Inc.				
Address: 503 E. Mission Road, Sar	n Marcos, CA 92	069	<i>r</i>	And	
Phone: 760-233-2980		Miles and piles and a see			
_{Fax:} 760-233-2984		AND DO NOT THE REAL PROPERTY OF THE PARTY OF			
License Number: 880956	License Classification: A	1	License St	alus: Exp. 06/30/17	
Project Information		Jobsite Scheduling Information			
Approximate Start Date: Unknown		Number of Shifts: 1			
Expected Duration of Work (days): 8 days	The second secon	Daily Start Time: 7:00 a	m	Daily Stop Time: 3:30 pm	
The state of the s		Pay Period End Day: Sun	day	Pay Day: Wednesday	
Describe the	Work You Will Perform	n on this Project (100 w	ords or l	less)	
		·			
Equipme	ent to Be Utilized in Pe	erforming Work on this	Project		
Skiploader, Skidsteer, motorgr	ader, vibratory r	ollers, paving ma	achine		
N PC.		No troping in			
				AMERICAN PROPERTY OF THE PARTY	
The state of the s	TOTAL RESERVE AND A STREET OF THE STREET	ng taong manaka aka a a a			

Project Name: Contract Number: General Contractor:



Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halfs.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- Preliminary assignments by the subcontractor.
- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.

Jurisdiction	nal Assignments				
Scope of Work	Creft Assignment-Identify Local Union No	Manpower Est.			
Scope of Work	Oran Assignment-tuentity Local Origination	<u>Peak</u>	Avg		
Grading/Paving	Operating Engineers Local 12	6	4		
Grading/Paving	Laborers Local 89	6	4		
THE WAS A STATE OF THE STATE OF	Construction Local Unions	-			
Insulators & Allied Trades (Heat & Frost) Local 5,	Sheet Metal Workers Local 206,				
Bollermakers Local 92, Bricklayers & Allied Craftsmen Local 4,	Steamfitters & Pipefitters Local 250,				
Cement Masons Local 500/Area 744,	Teamsters Local 36,				
IBEW - Electrical Workers Local 569,	Tile/Marble/Terrazzo Local 18				
International Union of Elevator Constructors Local 18,	Southwest Regional Council of Carpenters Local 547/1506:				
Iron Workers Local 229,	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375				
Laborers Local 89,	Painter & Allied Trades DC 36:				
Plasterers Local 200,	So Cal Drywall Finishers Local 1136,				
Plaster Tenders of So Cal Local 1414,	Floor Covers Local 1399,				
Operating Engineers Local 12,	Glaziers Local 1399,				
Plumbers &Steamfitters UA Local 230,	Paint & Tapers Local 1399,				
Road Sprinkler Fitters Local 669,	Tradeshow and Sign Craft Local 831				
Roofers & Water Proofers Local 45,	UA Plumbers Local 345: Landscape, Irrigation,	Undergroun	d and		
	Specialty Piping Applications				



, or a part of the	Subcontract	or Information			
Subcontractor Name: RAP Engineering	, Inc.	100 \$100000			
Address: 503 E. Mission Road, Sa	in Marcos, CA 92	069			
Phone: 760-233-2980		ALIVIN III		ed est	
Fax: 760-233-2984	.wp.u	110 MA 2019 T - 110 M			
License Number: 880956	License Classification: A		License Sta	ttus: Exp. 06/30/17	
Project Information	**	Jobsite Scheduling Information			
Approximate Start Date: Unknown	45,4 9,4 91 (876)	Number of Shifts: 1	**************************************		
Expected Duration of Work (days): 6 days	,,,,	Daily Slart Time; 7:00 at	m	Dally Stop Time: 3:30 pm	
110		Pay Period End Day: Sun	day	Pay Day: Wednesday	
Describe the	e Work You Will Perfort	n on this Project (100 w	rords or l	ess)	
Grade and install class2 base					
		erforming Work on this		Maria de la companya del companya de la companya de la companya del companya de la companya de l	
Skiploader, Skidsteer, motorgrader, vibratory rollers, paving machine					
And the second later to th		and the state of t		. 4 911	
		· · · · · · · · · · · · · · · · · · ·			

Project Name: Contract Number: General Contractor: 1st Adverlisement Date: Prev. Wage Determination:



Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- Preliminary assignments by the subcontractor.
- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdiction	al Assignments					
Scope of Work	Craft Assignment-Identify Local Union No	Manpower Est.				
SECTION NO. 13 TO 15 TO		<u>Peak</u>	<u>Avg</u>			
Grading/Paving	Operating Engineers Local 12	6	4			
Grading/Paving	Laborers Local 89	6	4			
San Diego Building and	Construction Local Unions					
Insulators & Alifed Trades (Heat & Frost) Local 5,	Sheet Metal Workers Local 206,					
Boilermakers Local 92, Bricklayers & Allied Craftsmen Local 4,	 Steamfitters & Pipefitters Local 250, 					
Cement Masons Local 500/Area 744,	Teamsters Local 36,					
IBEW - Electrical Workers Local 569,	Tile/Marble/Terrazzo Local 18	Tile/Marble/Terrazzo Local 18				
International Union of Elevator Constructors Local 18,	Southwest Regional Council of Carpenters Local	Southwest Regional Council of Carpenters Local 547/1506:				
fron Workers Local 229,	Millwrights & Machine Erectors Local 1607 Pile	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375				
Laborers Local 89,	Painter & Allied Trades DC 36:	Painter & Allied Trades DC 36:				
Plasterers Local 200,	So Cal Drywall Finishers Local 1136,	So Cal Drywall Finishers Local 1136,				
Plaster Tenders of So Cal Local 1414,	Floor Covers Local 1399,					
Operating Engineers Local 12,	Glaziers Local 1399,					
Plumbers &Steamfitters UA Local 230,	Paint & Tapers Local 1399,					
Road Sprinkler Fitters Local 669,	Tradeshow and Sign Craft Local 831					
Roofers & Water Proofers Local 45,	UA Plumbers Local 345: Landscape, Irrigation,	Undergroun	id and			
	Specialty Piping Applications					