SimplexGrinnell BE SAFE.

SimplexGrinnell, LLP 3568 Ruffin Road, South San Diego, CA 92123 Phone (858)633-9100 Fax (858)633-9101

January 5, 2016

SDUSD – PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111-1522

Attention: Ivory J. Anderson, Jr., MBA, Sr. Labor Relations Specialist

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm SimplexGrinnell LP agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD No. CZ-16-0552-57 Taft MS WSM and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Simplex Grinsell LP

By: Brian Pipkin, District General Manager



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

	Subcontractor Information						
Subcontractor Name: SimplexGrinnell L	P	and the second s					
Address: 3568 Ruffin Rd South, San Diego, CA 92123							
Phone: 858.633.9100		1935-344-34-4					
Fax: 858.633.9101							
License Number: 986047	License Classification: C10 C16	License Status: Active, Expires					
		8/31/2017					

Project Information	Jobsite Schedu	iling Information
Approximate Start Date: NTP	Number of Shifts: One	- ·
Expected Duration of Work (days): 620 days from	Daily Start Time; 7:00 AM	Daily Stop Time: 3:30 PM
	Pay Period End Day: Thursday	Pay Day: Every Friday

Describe the Work You Will Perform on this Project (100 words or less)

Provide and install devices and wiring for the fire alarm, network cabling, public address, assistive listening, clock, and intrusion systems.

	Equipment to Be Utilized in Performing Work on this Project
Various Hand Tools	
Wire Puller	
Digital Multi-meter	
Ladders	
Laptop Computer	
Copper and Fiber testing	g equipment

Project Name: Whole Site Modernization at Taft Middle School

Contract Number: NO. CZ-16-0552-57 General Contractor: Soltek Pacific



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- 1. Preliminary assignments by the subcontractor.
- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdictional	Assignments			
Scope of Work	Craft Assignment-Identify Local Union No	Manpow	/er Est	
<u> </u>	Orano Issignment-Identity Logar Onion No	<u>Peak</u>	Avo	
Installation of panels and devices, terminating, pulling of wire, splicing, operating, and assembling of system listed above.	Soundman IBEW Local 569			
San Diego Building and C Insulators & Allied Trades (Heat & Frost) Local 5,	Sheet Metal Workers Local 206,		TERRITORIAN	
Boilermakers Local 92, Bricklayers & Allied Craftsmen Local 4, Cement Masons Local 500/Area 744,	Steamfitters & Pipefitters Local 250,Teamsters Local 36,			
IBEW - Electrical Workers Local 569,	Tile/Marble/Terrazzo Local 18			
International Union of Elevator Constructors Local 18,	•	Southwest Regional Council of Carpenters Local 547/1506;		
Iron Workers Local 229,	· ·	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375		
Laborers Local 89,	Painter & Allied Trades DC 36;			
Plasterers Local 200,	· ·	So Cal Drywall Finishers Local 1136,		
Plaster Tenders of So Cal Local 1414,	Floor Covers Local 1399,			
Operating Engineers Local 12,	Glaziers Local 1399,			
Plumbers &Steamfitters UA Local 230,	Paint & Tapers Local 1399,			
Road Sprinkler Fitters Local 669,	Tradeshow and Sign Craft Local 831			
Roofers & Water Proofers Local 45,	UA Plumbers Local 345: Landscape, Irrigation, Underground and			

Project Name: Whole Site Modernization at Taft Middle School Contract Number: NO. CZ-16-0552-57

General Contractor: Soltek Pacific